
COOPERATION AGREEMENT 
FOR PAYMENT O F  COSTS ASSOCIATED WITH 

CERTAIN REDEVELOPMENT AGENCY FUNDED PROJECTS 

THIS COOPERATION AGREEMENT (this "Agreement") is entered into this 
01 1, by and between the CITY OF SAN DIEGO, a 

e REDEVELOPMENT AGENCY OF THE CITY OF 
SAN DIEGO, a public body, corporate and politic (the "Agency", as further defined in Section I 
of this Agreement). 

RECITALS 

The City and the Agency (individually, a "Party" and collectively, the "Parties") enter 
into this Agreement with reference to certain defined terms set forth in Section I of this 
Agreement, and with reference to the following facts and circumstances: 

A. The City Council of the City of San Diego (the "City Council") has adopted a 
redevelopment plan, as amended from time to time (individually, a "Redevelopment Plan" and 
collectively, the "Redevelopment Plans"), for each of the seventeen (1 7) redevelopment project 
areas (individually, a "Project Area" and collectively, the "Project Areas") presently existing 
within the City. The City's Redevelopment Department administers redevelopment activities 
within eleven (11) of the Project Areas, as follows: Barrio Logan, City Heights, College 
Community, College Grove, Crossroads, Grantville, Linda Vista, Naval Training Center, North 
Bay, North Park and San Ysidro. The Centre City Development Corporation, Inc. ("CCDC") 
administers redevelopment activities within two (2) of the Project Areas, as follows: Centre City 
and Horton Plaza. The Southeastern Economic Development Corporation, Inc. ("SEDC") 
administers redevelopmelit activities within fom (4) of the Project Areas, as follows: Central 
Imperial, Gateway Center West, Mount Hope and Southcrest (each of which is subject to the 
pending merger into a single project area, to be known as the Southeastern San Diego Merged 
Proj ect Area). 

B. The adoption of the Redevelopment Plans has resulted, and will continue to result, 
in the allocation to the Agency of certain property-based taxes generated from the Project Areas 
(the "tax increment") in accordance with the California Community Redevelopment Law, set 
forth at California Health and Safety Code Section 33000 et seq. (the "Community 
Redevelopment Law"). The Agency has used, and will continue to use, tax increment for the 
purpose of "redevelopment" as defined in the Community Redevelopment Law. 

C. The Redevelopment Plans are intended, among other things, (i) to provide for the 
construction and installation of necessary public infrastructure and facilities, (ii) to facilitate the 
repair, restoration and replacement of existing public facilities, (iii) to perform specific actions 
necessary to promote the redevelopment and the economic revitalization of the Project Areas, 
(iv) to increase, improve and preserve the supply of low and moderate income housing in the 
community (i.e., the City), some of which may be located or implemented outside the Project 



Areas, and (v) to enable the Agency to take all other necessary actions to implement the 
Redevelopment Plans for the respective Project Areas and to use tax increment to accomplish the 
goals and objectives of the respective redevelopment projects. 

D. The Agency has adopted a Five-Year Implementation Plan for each of the Project 
Areas, as amended from time to time (individually, an "Implementation Plan" and collectively, 
the "Implementation Plans"), with established goals to support affordable housing, economic 
development, community revitalization, commercial revitalization, and institutional 
revitalization. To implement the programs and activities associated with each goal, the Agency 
has made redevelopment funding commitments and budget allocations based on estimated net 
available tax increment and debt financing structures. 

E. Pursuant to California Health and Safety Code Section 33220, certain public 
bodies, including the City, may aid and cooperate in the planning, undertaking, construction, or 
operation of redevelopment projects. The projects associated with this Agreement (individually, 
a "Project" and collectively, the "Projects") are listed in the Schedule of Projects (as defined 
below). The programs and activities that comprise the Projects include, but are not limited to, 
administration, acquisition and disposition of property, development of design criteria, design, 
planning, feasibility studies, permitting, preparation of construction bid documents, financial and 
economic analysis, financing, new construction, rehabilitation of existing improvements and 
structures, remediation of hazardous materials, elimination or removal of blighting conditions, 
and monitoring and enforcement of affordable housing covenants and other requirements 
pursuant to applicable law. To carry out the Projects in accordance with the objectives and 
purposes of the Redevelopment Plans and the Implementation Plans, the Agency desires the 
City's assistance and cooperation in the implementation and completion of the Projects. The City 
agrees to aid the Agency and cooperate with the Agency to implement the Projects expeditiously 
in accordance with the Redevelopment Plans and the Implementation Plans and to undertake and 
complete all actions necessary or approp~ate to ensme that the objectives of the Redeveiopment 
Plans and the Implementation Plans are fulfilled expeditiously, and in any event within the time 
effectiveness of the Project Areas. 

F. By approving and entering into this Agreement, the Agency has approved certain 
obligations, including the pledge of Net Tax Increment (as defined below) from the Project 
Areas, to pay for the Projects. In the event that Net Tax Increment is insufficient and additional 
funds are required in order to make the Agency payments to the City required by this Agreement, 
the Agency, by approving and entering into this Agreement, also has approved the pledge of, and 
shall make payments from, (i) Other Revenues (as defined below) received by the Agency and 
(ii) Available Fund Balances (as defined below). The Agency's pledge of Net Tax Increment, 
Other Revenues and Available Fund Balances, in the aggregate, pursuant to this Agreement shall 
constitute obligations to make payments authorized and incurred pursuant to the Community 
Redevelopment Law, including, without limitation, California Health and Safety Code Sections 
3 3 334.2, 33445 and 33679 and other applicable statutes. 

G. The purpose of this Agreement is to facilitate the timely implementation and 
completion of the Projects and to provide a funding mechanism necessary to effectuate the 
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completion of the Projects with Net Tax Increment, and if required because Net Tax Increment is 
insufficient, then Other Revenues received by the Agency and Available Fund Balances, in this 
current fiscal year and forthcoming fiscal years. The Agency desires to utilize the City's 
substantial capital project-related resources and staff to deliver the Projects. 

H. The City Council and the Agency have adopted resolutions determining that the 
use of Agency redevelopment funding for land acquisition costs and installation and construction 
costs involved in the publicly-owned buildings, facilities, structures, or other improvements 
included in the Projects is in accordance with California Health and Safety Code Section 33445 
and other applicable law. Such resolutions are based on the authority of the Agency, with the 
consent of the City Council, to pay all or part of the value of the land for, and the cost of the 
installation and construction of, any building, facility, structure, or other improvements which 
are publicly owned and located within a Project Area. 

I. The City Council and the Agency also have adopted resolutions finding that the 
use of the Agency's low and moderate income housing funds for the Projects that include low 
and moderate income housing and are located outside of the Project Areas is in accordance with 
Caiifornia Heaith and Safety Code Section 33334.2(g)(l) because the use of such funds will be 
of benefit to the Project Areas from which such funds are derived. 

J. The obligations of the Agency under this Agreement shall constitute a current, 
unconditional indebtedness of the Agency for the purpose of carrying out the Redevelopment 
Plans for the Project Areas. 

AGREEMENT 

NOW', THEREFORE, for good and valuable consideration, including the mutual 
promises and covenants contained herein, ihe Parties mutually agree as follows: 

I. INTRODUCTORY PROVISIONS; DEFINITIONS 

1. The Recitals set forth above (a) are an integral part of this Agreement, (b) set 
forth the intentions of the Parties and the premises on which the Parties have decided to enter 
into this Agreement, and (c) are hereby incorporated by reference into this Agreement. 

2. Except as otherwise expressly set forth in this Agreement, the term "Agency" as 
used in this Agreement shall refer to (i) the Agency, and (ii) any lawful successor entity or 
entities of the Agency or to any of the Agency's powers and rights pursuant to any applicable 
constitutional provision, statute or other provision of law now existing or adopted in the future, 
including without limitation any entity or entities established by law to carry out any of the 
Redevelopment Plans for the Project Areas or to expend tax increment or pay indebtedness of the 
Agency to be repaid in whole or part with tax increment pursuant to California Health and Safety 
Code Section 33670 et seq. or any applicable constitutional provision, statute or other provision 
of law now existing or adopted in the future. 
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3. In addition to terms defined elsewhere in the Recitals and this Agreement, the 
following phrases shall be defined as follows: 

(1) "Net Tax Increment" shall mean and include tax increment as defined or 
provided for in any applicable constitutional provision, statute or other provision of law now 
existing or adopted in the future, and allocated to the Agency. 

(2) "Other Revenues" shall mean any revenue source other than tax 
increment generated from the Project Areas, programs or assets of the Agency pursuant to any 
applicable constitutional provision, statute or other provision of law now existing or adopted in 
the future. 

(3) "Available Fund Balances" shall mean any equity, not legally or 
contractually restricted, in the Agency's funds. 

(4) "Schedule of Projects" shall mean the schedule of Projects intended to be 
carried out in accordance with and subject to the provisions of this Agreement, which schedule is 
attached hereto as Exhibit I and incorporated herein by this reference. 

(5) "Payment Schedule" shall mean the schedule of payments for the 
Projects that are intended to be carried out in accordance with and subject to the provisions of 
this Agreement, which schedule is attached hereto as Exhibit 2 and incorporated herein by this 
reference. 

11. AGENCY'S OBLIGATIONS 

1. The Agency agrees to pay to the City an amount equal to the cost to the City to 
carry out the Projects listed in Schedule of Projects, including withvut limitation all costs 
incurred by the City for administration, planning, design, permitting, site testing, environmental 
review, remediation of hazardous material, acquisition and disposition of interests in real 
property and personal property, financing, development, bidding, construction, construction 
management, elimination or removal of blighting conditions, and monitoring and enforcement of 
affordable housing covenants and other requirements pursuant to applicable law in connection 
with the Projects. The Agency's obligations under this Agreement, including without limitation 
the Agency's obligation to make the payments to the City required by this Agreement, shall 
constitute a current, unconditional indebtedness of the Agency for the purpose of carrying out the 
redevelopment of the Project Areas and are obligations to make payments authorized and 
incurred pursuant to the Community Redevelopment Law, including, without limitation, 
California Health and Safety Code Sections 33334.2, 33445 and 33679 and other applicable 
statutes. The obligations of the Agency set forth in this Agreement are present contractual 
obligations of the Agency that, if breached by the Agency, will subject the Agency to damages 
and other liabilities or remedies. 

2. The obligations of the Agency under this Agreement shall be payable out of Net 
Tax Increment in amounts not less than those set forth in the Payment Schedule. In the event that 
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Net Tax Increment is insufficient and additional funds are required in order to make the Agency 
payments to the City required by this Agreement, the Agency shall make such payments from (i) 
Other Revenues received by the Agency and (ii) Available Fund Balances. 

3. The indebtedness of the Agency under this Agreement shall be subordinate to the 
rights of the holder or holders of any existing bonds, notes or other instruments of indebtedness 
of the Agency incurred or issued to finance redevelopment activities and projects pursuant to the 
Redevelopment Plans and the Implementation Plans, including without limitation any pledge of 
tax increment generated fiom the Project Areas to pay any portion of the principal and interest 
(and otherwise comply with the obligations and covenants) of any bond or bonds issued or sold 
by the Agency with respect to any or all of the Project Areas. 

4. All payments due to be made by the Agency to the City under this Agreement 
shall be made by the Agency in accordance with the Payment Schedule and as otherwise 
necessary to advance funds to the City for the costs to be incurred by the City in performing its 
obligations hereunder. 

111. CITY'S OBLIGATIONS 

1. The City shall accept any funds received from the Agency pursuant to this 
Agreement and shall deposit such funds into one or more special funds of the City to be held and 
expended only for the purpose of satisfying the obligations of the City hereunder. 

2. The City shall devote those funds to completion of the Projects by (i) paying the 
City for its Project-related costs; (ii) using such funds to pay for the work required to carry out 
and complete the Projects; and (iii) utilizing such funds to pay debt service on bonds or other 
indebtedness or obligations that the City has incurred or may incur for such purposes. All 
employee and contractual services of the City or other local governmental agency proposed to be 
funded by Agency funds pursuant to this Agreement shall be directly related to redevelopment 
purposes set forth in California Health and Safety Code Sections 33020 and 33021 and the 
powers established in the Community Redevelopment Law. 

3. The City shall timely complete the work required for each Project in accordance 
with the "Schedule of Performance" column set forth in the Schedule of Projects, subject to the 
City's compliance with all applicable laws, statutes and regulations as described below. 

4. The City shall provide the Agency with a quarterly report accompanied by 
evidence, reasonably satisfactory to the Agency's Executive Director or designee, substantiating 
that the City has progressed in the development and construction of the Projects for which 
payment is made by the Agency commensurate with such payments and has incurred costs or 
obligations to make payments equal to or greater than such amount. 

5. The City's obligations hereunder are expressly contingent on timely receipt of 
sufficient funds from the Agency to complete the Projects and contingent on subsequent 
approvals of the Mayor and City Council as required by the San Diego City Charter and 
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Municipal Code. This Agreement does not obligate the City to expend any funds other than 
Agency funds toward completion of the Projects. 

6. The City shall perform its obligations under this Agreement in accordance with 
the applicable provisions of federal, state and local laws, statutes and regulations, including the 
obligation to comply with environmental laws such as the California Environmental Quality Act 
("CEQA"), set forth at California Public Resources Code Section 21000 et seq., and the State 
CEQA Guidelines ("CEQA Guidelines"), set forth at California Code of Regulations, Title 14, 
Chapter 3, Section 15000 et seq., and related local regulations and guidelines adopted pursuant 
thereto. The Parties acknowledge and agree that the approval and execution of this Agreement is 
not a "project" for purposes of CEQA because this Agreement creates a governmental funding 
mechanism that does not involve any absolute commitment to any specific project on the City's 
part. To the extent, however, that this Agreement is deemed to be a "project" for purposes of 
CEQA, the Parties acknowledge and agree that various Projects already have undergone 
environmental review in compliance with CEQA, and that consistent with CEQA Guidelines 
Section 15004, approval of this Agreement is not the appropriate time to conduct environmental 
review of the balance of the Projects because (a) the development concept for such Projects has 
not been formulated to a sufficient level of detail to enable meaningful environmental review at 
this juncture and (b) environmental review of such Projects is thus unripe and too premature at 
this stage. Moreover, consistent with CEQA Guidelines Section 15352, by entering into this 
Agreement, the Agency is presently committing to provide funds for the Projects, but the City is 
not committing to a definite course of action in regard to any Project intended to be carried out. 
The City shall not be obligated to complete any individual Project identified in the Schedule of 
Projects, or in accordance with the "Schedule of Performance" column therein, if the City later 
determines that such Project is not exempt from CEQA, has not already undergone complete 
CEQA review, and requires the preparation of a mitigated negative declaration, environmental 
impact report ("EIR") or supplemental or subsequent EIR. In that regard, the City shall retain the 
discretion to impose mitigation measures and to adopt project alternatives, consistent with the 
requirements of CEQA, that may be identified during future environmental review of any 
specific Project. As reflected in the "CEQA Review" column of the Schedule of Projects, it is 
presently anticipated that various Projects will be determined to be exempt from CEQA due to 
the nature of the proposed development and construction involved in such Projects and 
consistent with prior CEQA protocol used with respect to similar types of redevelopment 
projects and activities. The City reserves the right, however, to evaluate whether each Project is 
exempt from CEQA based on the prevailing facts and circumstances at such time as the 
development concept for each Project has been formulated to a sufficient level of detail to enable 
meaningful environmental review. 

IV. LIABILITY AND INDEMNIFICATION 

In contemplation of the provisions of California Government Code Section 895.2 
imposing certain tort liability jointly upon public entities solely by reason of such entities being 
parties to an agreement as defined by Government Code Section 895, each of the Parties hereto, 
as between themselves, pursuant to the authorization contained in Government Code Sections 
895.4 and 895.6, shall assume the full liability imposed upon it, or any of its officers, agents or 
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employees, by law for injury caused by negligent or wrongful acts or omissions occurring in the 
performance of this Agreement to the same extent that such liability would be imposed in the 
absence of Government Code Section 895.2. To achieve the above-stated purpose, each Party 
indemnifies, defends and holds harmless the other Party from and against any liability, losses, 
cost or expenses that may be incurred by such other Party solely by reason of Government Code 
Section 895.2. 

V. FURTHER ASSURANCES; PERIODIC CONSULTATION 

1. The Parties agree to take such further actions, and to execute and deliver such 
additional documents, as may be reasonably necessary or appropriate to effectuate the provisions 
and intent of this Agreement. Without limiting the foregoing, the Agency's Executive Director or 
designee, on behalf of the Agency, and the Mayor or designee, on behalf of the City, are hereby 
authorized to execute and deliver, and file and record against Agency-owned property, any 
documents, including without limitation promissory notes, pledge agreements, and security 
instruments, and any subsequent amendments thereto, deemed by them to be reasonably 
necessary to evidence further the Agency's indebtedness obligations under this Agreement and to 
secure the Agency's future payment to the City of any and all indebtedness obligations under this 
Agreement from Net Tax Increment, and if required because Net Tax Increment is insufficient, 
then from (i) Other Revenues received by the Agency and (ii) Available Fund Balances. 

2. The Parties shall confer periodically with each other to establish priorities for 
completion of the Projects and to evaluate whether Projects are being initiated and completed 
within the time frames set forth in the "Schedule of Performance" column of the Schedule of 
Projects. 

VI. GENERAL PROVISIONS 

1. This Agreement shall be executed in triplicate originals, each of which is deemed 
to be an original. This Agreement, including the exhibits attached hereto, constitutes the entire 
understanding and agreement of the Parties. 

2. This Agreement may be executed in counterparts, which when taken together, 
shall constitute a single signed original as though all Parties had executed the same page. 

3. This Agreement integrates all of the terms and conditions mentioned herein or 
incidental hereto, and supersedes all negotiations or previous agreements between the Parties 
with respect to the subject matter of this Agreement. 

4. This Agreement is intended solely for the benefit of the City and the Agency 
(which, for purposes of this paragraph only, shall refer collectively to the Agency, CCDC and 
SEDC and their respective successors in interest). Notwithstanding any reference in this 
Agreement to persons or entities other than the City and the Agency, there shall be no third party 
beneficiaries under this Agreement. 
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5.  All waivers of the provisions of this Agreement and all amendments to this 
Agreement must be in writing and signed by the authorized representatives of the Parties. If an 
amendment to this Agreement will not result in an increase in the total amount of funds payable 
by the Agency to the City under the Payment Schedule and will not require the adoption of any 
resolution or ordinance pursuant to the Community Redevelopment Law or other applicable law, 
then such amendment may be agreed to and executed by the Mayor or designee on behalf of the 
City and the Executive Director or designee on behalf of the Agency. All other amendments 
must be approved by the respective governing bodies of the Parties. 

VII. SEVERABILITY 

If any term, provision, covenant or condition of this Agreement is determined by a court 
of competent jurisdiction to be invalid, void or unenforceable, the remainder of the provisions 
shall continue in full force and effect unless the rights and obligations of the Parties have been 
materially altered or abridged by such judicial determination. 

VIII. DEFAULT 

1. If either Party fails to perform or adequately perform an obligation required by 
this Agreement within thirty (30) calendar days after receiving written notice fiom the non- 
defaulting Party, the Party failing to perform shall be in default hereunder. Such written notice 
shall clearly describe the nature of the alleged failure to perform any obligation under this 
Agreement. In the event of default, the non-defaulting Party will have all the rights and remedies 
available to it at law or in equity to enforce the provisions of this Agreement, including without 
limitation the right to sue for damages for breach of contract. The rights and remedies of the non- 
defaulting Party enumerated in this paragraph are cumulative and shall not limit the non- 
defaulting Party's rights under any other provision of this Agreement, or otherwise waive or 
deny any right or remedy, at law or in equity, existing as of the date of the Agreement or 
hereinafter enacted or established, that may be available to the non-defaulting Party against the 
defaulting Party. 

2. In the event the performance of any obligation is delayed due to causes which are 
outside the control of both Parties and their agents, and could not be avoided by the exercise of 
due care, which causes may include, but are not limited to, delays by regulatory agencies, wars, 
terrorism, floods, adverse weather conditions, labor disputes, earthquakes, fires, incidence of 
disease or other illness that reaches outbreak, epidemic and/or pandemic proportions, riots, civil 
commotion or other unavoidable casualties, both Parties will be entitled to an extension in time 
for performance equivalent to the length of delay. Neither Party is entitled to compensation from 
the other Party for such force majeure events. 

IX. BINDING ON SUCCESSORS 

This Agreement shall be binding on and shall inure to the benefit of the Parties and all of 
their respective successors and assigns, whether by agreement or operation of law. The Parties 
acknowledge that it is their mutual intent to make this Agreement fully binding and valid even if 
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the City becomes the successor entity of the Agency in the fbture. In such event, the City shall 
cause the respective obligations of the Agency and the City hereunder to be fulfilled by the 
appropriate City department(s). 

[Remainder of this page intentionally left blank] 
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IN WITNESS WHEREOF, the Parties have executed this Agreement as of the date first 
set forth above. 

CITY OF SAN DIEGO 

By: 

chief Operating Officer 

APPROVED AS TO FORM: 

JAN I. GOLDSMITH 

By: 

(Signatures continue on the following page] 
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REDEVELOPMENT AGENCY OF THE CITY OF SAN DIEGO 

By: 
Jerry Sande 
Executive Director 

APPROVED AS TO FORM: 

JAN I. GOLDSMITH 
General Counsel 

By: 
Kevin Reisch 
Deputy General Counsel 

APPROVED AS TO F O M :  

KANE BALLMER & BERKMAN 

Agency Special Counsel 
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SUMMARY OF PROJECT AREA TOTALS EXHIBIT 1 - Schedule of Projects 

I l~ i ty  Heights $220,105,800] 

ll~inda Vista I $426,0001/ 

College Community 
College Grove 
Crossroads 

$31,000,000 
$28,250,000 

$148,350,000 

~ E D C  [Four PAS combined) I $181,222,000~~ 

Naval Training Center 
North Bay 
North Park 

- - -  - , ~ - -  - - -  ~ - ,  I . ,  , . 

TOTAL FUNDING $4,107,090,9011 

$80,799,000 
$311,410,000 
$161,661,101 



EXHIBIT 1 - Schedule of Projects 

Chicano 
Provide funding for interior and 

=ederation Child 
exterior site improvements to an 

Education existing pre-school educfional 
Development 

facility for low-income children. 
Center 

Total Cost: $17,000 

Tax lncrement 

Tax lncrement 

Barrio Logan I Barrio Logan 

I 

Install traffic Signals (per Facilitie 
Financing Plan). Installation of 

Public new and/or replacement of 
Traffic infrastructure signals as needed per City 

standards. 
Total Cost: $200,000 

Install pedestrian ramp 
.Pedestrian 

Public 
improvements (per Facilities 

Ramp Financing Plan) to existing 
lnfrastructure 

Improvements sidewalks per City standards. 
Total Cost: $200,000 

Provide funding for Perkins 

Barrio Logan Barrio Logan 

Barrio Logan Barrio Logan 
Start: 201 2 

200'000 End: 2015 
4 Tax lncrement 

Barrio Logan Barrio Logan 

Perkins 
Elementary School Joint-Use 
lmprovements (per Facilities 

Elementary Parks ' Open Financing Plan) - improvements i 
School Joint-Use Space 

accordance with adopted 
lmprovements 

community plan. 

Tax lncrement 

Total Cost: $700,000 

Home 
Residential Rehabilitation 

Affordable Program of 50 homes. $10K of 
Rehabilitation 

Housing improvements to each home. 
Program 

Total Cost: $500,000 

I 
Provide annual funding for land 

acquisition, construction or 

Barrio Logan Barrio Logan 1 Start: 2012 

Start: 20 12 
$ ,250,000 End: 201 6 

5 

Tax lncrement 

Barrio Logan Barrio Logan 

Affordable 
rehabilitation, programming, 

monitoring and administration o 
Housing Affordable redevelopment plan affordable 

3bligation - Plan Housing 
housing obligations and producc 

Lifetime 
5 affordable housing units 

Tax lncrement 

Total Agency ~articbation: 
$1,250,000 



EXHIBIT 1 - Schedule of Projects 

Description & Projected Total 
Project Cost 

Barrio Logan 

Residential Rehab Program 
Home 

Rehabilitation 
Program 

Affordable 
Housing 

Start: 2017 
End: 2017 

implementation: 10 homes @ 
$10K each home 

Total Cost: $1 00,000 

Storefront lmprovement Program 
implementation: 20 storefronts 

renovated for $20K each. 
Total Cost: $400,000 

Barrio Logan Tax lncrement 

Storefront 
lmprovement 

Program 

Commercial 
Business 

Assistance 

Start: 201 2 
End: 2019 

Barrio Logan Barrio Logan Tax lncrement 

Sidewalk and Streetscape 
Improvements: Logan Ave. 

between 16th St. and 26th St. 
The project would include both 

new construction and the 
reconstruction of streetscapes on 
the west and east sides of Logan 

Ave. 
Total Cost: $2,500,000 

Provide funding for Fire Station 
Construction (per Facilities 

Financing Plan) in accordance 
with an adopted community plan. 

Total Cost: $7,800,000 

Tax lncrement 
Streetscapes 

Project 
Area-W ide 

Public 
lnfrastructure 

Start: 2020 
End: 2022 

Barrio Logan Barrio Logan 

Barrio Logan 
Public Building 
Fire Stations 

Start: 2025 
End: 2029 

Tax lncrehent Barrio Logan Fire Station 

Sidewalk and streetscape 
Improvements: National Ave 

between 16th St. and Evans St. 
The prdject would include both 

new construction and the 
reconstruction of streetscapes on 

the west and east sides of 
National Ave. 

Total Cost: $1,500,000 

Barrio Logan 
Streetscapes 

Project 
Area-W ide 

Public 
lnfrastructure 

Start: 2027 
End: 2029 

Barrio Logan Tax lncrement 



EXHIBIT 1 - Schedule of Projects 

Barrio Logan 

Provide annual funding for land 
acquisition, construction or 
rehabilitation, programming, 

monitoring and administration of 
redevelopment plan affordable 

housing obligations and produce 
26 affordable housing units 
Total Agency Participation: 

$6,500,000 

Chicano Park expansion and 
improvements (per Facilities 

Financing Plan) 
Total Cost: $4,100,000 

I Affordable 

I Housing 
Barrio Logan Obligation - Plar 

Affordable 
Housing 

itart: 2017 End: 
2042 

Tax lncrement 

I Lifetime 

Parks & Open 
Space 

Chicano Park 
Barrio Logan 

Expansion 
Start: 2031 
End: 2035 Barrio Logan 

Barrio Logan 

Tax lncrement 

Provide for neighborhood park 
(per Facilities Financing Plan) in 
the community of Barrio Logan. 

Total Cost: $3,900,000 

Start: 2034 
End: 2038 Barrio Logan 

Neighborhood 
Park 

Parks & Open 
Space 

Tax lncrement 

Sidewalk and streetscape 
Improvements: Newton Ave. 

between 16th St and Evans St.; 
and Main St. between Sigsbee St. 
and Evans St. The project would 
nclude both new construction and 
the reconstruction of streetscapes 

on the west and south sides of 
Newton Ave. and Main St per City 

standards. 
Total Cost: $3,000,000 

( Streetscapes Start: 2037 
End: 2039 

Public 
lnfrastructure Barrio Logan 

Barrio Logan 

Tax lncrement 

Tax lncrement 

Cesar Chavez Parkway 
lmprovements (per Facilities 

Financing Plan) in accordance 
with the adopted community plan. 

Total Cost: $5,500,000 

Cesar Chavez 
Barrio Logan Parkway 

lmprovements 

Public 
lnfrastructure 

Start: 2042 
End: 2044 



EXHIBIT 1 - Schedule of Projects 

Category Description & Projected Total 
Project Cost 

Mid City 

Provide funding for administrative 
costs associated with staff 

support for the implementation of 
the Brownfields EPA Grant to the 

project area as defined per the 
adopted redevelopment plan. 

Total Cost: $40,000 

Plans & Studies Tax lncrement 

Historic 
resources in project area 

Preservation & 
including the Silverado Ballroom. 

Commercial 
Total Agency Participation: 

Existing Taxable Bond 
Proceeds &/or Tax 

lncrement 
City Heights 

Silverado 
Ballroom 

Mid City 

Mid City 

Missing Sidewalk 
Polk Ave 

City Heights Sidewalks 
between Euclid 

and Orange 

Install new sidewalks and replace 
or reconstruct where needed and 

install related public 
improvements within Colina Park 

Neighborhood. Total Cost 
$25,000 

$ 
Start: 201 1 

257000 End: 2013 

Existing Tax Exempt 
15004: 

Bond Proceeds &/or 5302, 5303 
Tax lncrement 

Public 
lnfrastructure 

I Missing Sidewalk Existing Taxable Bond , 5004: 5302, 
Proceeds &/or Tax 

lncrement 
15303 

Install new sidewalks and replace 
or reconstruct where needed and 

Public install related public 
Infrastructure improvements within Colina Park 

Neighborhood per City standards. 
Total Cost: $300,000 

Mid City 

Mid City 

City Heights 1 53rd St & Meade 
Ave 

Install new sidewalks and replace 
or reconstruct where needed and 

Public install related public 
Infrastructure improvements within Colina Park 

Neighborhood per City standards. 
Total Cost: $90,000 

Missing Sidewalk 
Altadena Ave 

City Heights between Orange 
Ave and Trojan 

Ave 

$ 
Start: 201 1 

90'0001 End: 2013 1 
Install new sidewalks and replace 
or reconstruct where needed and 

install realeted public 
improvements within Colina Park 
Neighborhood per City standards. 

Total Cost $100,000 

Existing Taxable Bond 
Proceeds &/or Tax 

15004: 

lncrement 
15302,15303 

I Missing Sidewalk 
Public 

lnfrastructure 
Mid City 

El Cajon Blvd 
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Install new sidewalks and replace 
or reconstruct where needed and 

install related public 
improvements within Colina Park 
Veighborhood per City standards. 

Total Cost: $71,800 

dissing Sidewalk 
Orange Ave 

3etween Winona 
4ve and 52nd St 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Start: 201 1 
End: 2013 

Public 
lnfrastructure Mid City City Heights 

Install new sidewalks and replace 
or reconstruct where needed and 

install related public 
improvements within Colina Park 
Neighborhood per City standards. 

Total Cost: $400,000 

Mid City City Heights 

Existing Taxable Bond 
Proceeds &/or Tax 

lncrement 

Missing Sidewalk 
51 st St South of 

Trojan Ave 

Public 
lnfrastructure 

Start: 201 1 
End: 2013 

lnstall new sidewalks and' replace 
or reconstruct where needed and 

install related public 
$ 

Start: 201 1 
improvements withi:: the CcIina End: 2013 

Park Neighborhood. Total 
Cost: $900,000 

Install new sidewalks and replace 
or reconstruct where needed and 

install related public 
$ 

Start: 201 1 
improvements within the Colina 

100'000 End: 2013 
Park Neighborhood. 
Total Cost: $100,000 

Provide funding for design and 
construct community gateways 

$ 
Start: 2012 

and neighborhood markers. 
3001000 End: 2013 

Total Cost: $300,000 

lnstall new streetlights and 
replace or reconstruct where 

needed and install related public $ 
Start: 201 2 

improvements per City standards. 
1437000 End: 2014 

Total Cost $143,000 

Missing Sidewalk 
Oakcrest Dr 
Southeast of 
Winona Ave 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Public 
Infrastructure Mid City I City Heights 

Wissing Sidewalk 
50th St South of 
Orange Ave to 

Turnaround 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Public 
lnfrastructure Mid City I City Heights 

Gateway at 1-1 5 
and University 

Ave 

Public 
Infrastructure 

Tax lncrement Mid City I City Heights 

Missing 
Streetlights 

University Ave 
Euclid to 54th St 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Public 
lnfrastructure Mid City City Heights 
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. Mid City City Heights 

Mid City City Heights + 
Mid City City Heights 

Missing 
Streetlights 
Euclid Ave- 

University to El 
Cajon Blvd 

Missing 
Streetlights 
Oakcrest Dr 

West of Winona 
Ave 

Missing 
Streetlights 
Winona Ave 

from University 
Ave to El Cajon 

Blvd 

Missing 
Streetlights 

Estrella Ave frorr 
University Ave to 

El Cajon Blvd 

Missing 
Streetlights 
Winona Ave 

from University 
Ave to El Cajon 

Blvd 

Missing 
Streetlights 52nd 

St from 
University Ave to 

El Cajon Blvd 

Public 
lnfrastructure 

Public 
lnfrastructure 

Public 
lnfrastructure 

Public 
lnfrastructure 

Public 
lnfrastructure 

Public 
lnfrastructure 

lnstall new streetlights and 
replace or reconstruct where 

needed and install related public $ 
Start: 2012 

improvements per City standards. 
1047000 End: 2014 

Total Cost: 104,000 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

lnstall new streetlights and 
replace or reconstruct where 

Start: 202 2 
needed and install related public 

improvements per City standards. 
91i000 End: 2014 1 Existing Tax Exempt 

15004: 
Bond Proceeds &/or 

5302, 5303 
Tax lncrement 

lnstall new streetlights and I 
replace or reconstruct where 

needed and install related public $ 
Start: 2012 

improvements per City standards. 
91'000 End: 2014 

Total Cost: $91,000 

Existing Tax Exempt 
15004: 

Bond Proceeds &/or 
5302, 5303 

Tax lncrement 

lnstall new streetlights and 
replace or reconstruct where 

needed and install related public $ 
Start: 201 2 

improvements per City standards. 
130'000 End: 2014 

Total Cost: $130,000 

Existing Tax Exempt 
15004: 

Bond Proceeds &/or 
5302,1 5303 

Tax lncrement 

lnstall new streetlights and 
replace or reconstruct where 

needed and install related public $ 
Start: 201 2 

improvements per City standards. 
911000 End: 2014 

Total Cost: $91,000 

Existing Tax Exempt 
15004: 

Bond Proceeds &/or 
5302,1 5303 

Tax lncrement 

lnstall new streetlights and 
replace or reconstruct where 

needed and install related public $ 
Start: 2012 

improvements per City standards. 
91'000 End: 2014 

Total Cost: $91,000 

Existing Tax Exempt 
15004: 

Bond Proceeds &/or 
5302, 5303 

Tax lncrement 
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Start: 201 2 
End: 2014 

Missing I lnstall new streetlights and 
replace or reconstruct where 

needed and install related public 
improvements per City standards. 

Total Cost: $65,000 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Streetlights Public 

infrastructure 
Euclid Ave to 

Mid City City Heights 

Mid City City Heights 

Mid City City Heights 

Missing I lnstall new streetlights and 
replace or reconstruct where 

needed and instail reiated public 
impcovements per City standards. 

Total Cost: $143,000 

Start: 20 12 
End: 2014 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Streetlights 
Public 

Trojan Ave from 
lnfrastructure 

Euclid Ave to 

lnstall new streetlights and 
replace or reconstruct where 

needed and install related public 
improvements per City standards. 

Total Cost: $169,000 

Missing I 
Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Streetlights 48th 
St from 

Public 
lnfrastructure 

University Ave to 

Start: 201 2 
End: 2014 

El Cajon Blvd I 

Mid City City Heights 

Missing I 
Start: 2012 
End: 2014 

lnstall new streetlights and 
replace or reconstruct where 

needed and install related public 
improvements per City standards. 

Total Cost: $91,000 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

streetlights 
Public 

*Itadena 
lnfrastructure 

from El Cajon 
Blvd to Polk Ave I 

Missing 
Streetlights 51 st Public 
St from El Cajon infrastructure 
Blvd to Polk Ave 

lnstall new streetlights and 
replace or reconstruct where 

needed and install related public 
improvements per City standards. 

Total Cost: $104,000 

lnstall new streetlights and 
replace or reconstruct where 

needed and install related public 
improvements per with City 

standards. 
Total Cost: $65,000 

Mid City City Heights 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Start: 201 2 
End: 2014 

Start: 201 2 
End: 2014 Mid City City Heights 

Missing I 
Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Streetlights 49th 
Public 

St El Infrastructure 
Blvd to Orange 

Ave I 
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Euclid Ave 
lmprovements 

Streetscape 
lmprovements 
on Fairmount 

Ave between El 
Cajon Blvd and 
University Ave 

El Cajon Blvd 
Streetlights 

Design- 
Vlarlborough Ave 

to Menlo Ave 

Mixed-Use 
Development as 

41 st St and 
University Ave 

Phase I 

Mixed-Use 
Development as 

41 st St and 
University Ave 

Phase II 

Mixed-Use 
Development as 

41 st St and 
University Ave 

Phase Ill 

Public 
lnfrastructure 

Public 
Infrastructure 

Plans & Studies 

Plans & Studies 

New Mixed-Use 
Development 

Opportunity on 
Agency-Owned 

Asset 

New Mixed-Use 
Development 
Opportunity 

nstall new sidewalks and replace 
)r reconstruct where needed and 

install related public 
mprovements per City standards 
on East and West side of Euclid 
Avenue between Dwight and lsla 

Vista. Total Cost: $402,000 

install streetscape improvements 
inc!uding sidewalks, lighting, 

landscaping and street furniture. 
Installation of new streetscape $ 2,000,000 
and repair as needed per City 

standards. 
Total Cost: $2,000,000 

'rovide funding for project design 
to install decorative streetlights. 

Total Cost: $1 24,000 

Agency owned building at 41st 

Total Agency Participation: 

Start: 
End: 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Start:*Oj2 I 1 Tax lncrement 
End: 2014 
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Provide funding to design and 
construct the rubberized asphalt 
and public improvements for the 
Home Avenue Park. Total Project 
Cost: $3,700,000 ($2,800,000 
State Grant + $900,000 RDA) 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Start: 201 1 End: 
2015 1 MND Project No. 

194262 
Parks & Open 

Space Mid City City Heights Home Ave Park 

Provide partial funding to design 
and construct Living Lab. 

Start: 201 3 
End: 2015 

Tax lncrement NIA Living Lab 

Gateway at 
Fairmount Ave 
and Univeristy 

Ave 

Education Mid City City Heights 
Total Cost: $6,500,000 

Provide funding for design and 

Start: 2014 
End: 2015 

construction of new community 
gateways and neighborhood 

markers. 

Public 
Infrastructure 

Tax lncrement Mid City City Heights 

Total Cost: $300,000 
Fund Code Enforcement 

Commercial 
Business & 
Residential 
Assistaiice 

Start: 201 2 
End: 2016 

Positions to improve 
neighborhoods. Fund at 

$225Wyears. Total 5-year Cost: 

Code 
Enforcement 

Tax lncrement Mid City City Heights 

$1,125,000 
Establish program and provide 

Start: 201 3 
End: 2016 

University Ave 
Art Program 

funding to support local artists to 
complete small scale art pieces. 

Total Cost: $400,000 

Tax lncrement Mid City City Heights Urban Art 

Start: 2012 End: 
2016 

Fund Housing Enhancement Loar 
Program to rehabilitate existing 

housing stock and assist lowlmoc 
households. Fund at $500Wyear 

Total Cost: $2,500,000 

Fund foreclosure prevention and 
first time homebuyer programs. 
Fund at $500K/year. Total Cost: 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Housing 
Enhancement 
Loan Program 

Affordable 
Housing Mid City City Heights 

Start: 2012 End: 
2016 

5 
Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Home in the 
Heights Program 

Affordable 
Housing Mid City City Heights 

$2,500,000 
Fund neighborhood programs tha 

Start: 201 2 
End: 2016 

Community 
Enhancement 

Program 

provide home and community 
improvements. Fund at 

$220Wyear. 
Total Cost: $1 , I  00,000 

Affordable 
Housing 

Tax Increment Mid City City Heights 
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- - 
i o w  
# 

- 

58 Mid City 

Provide Agency assistance 
related to the development of a 

mixed-use project on a 
Redevelopment Agency owned 

site and a City owned site. Total 
Agency Participation: $1,000,000 

Mixed-Use 
Development as 

41 st St and 
University Ave 

Phase IV 

New Mixed-Use 
Deve!opment 
Opportunity 

Start: 201 5 
End: 2017 

City Heights Tax lncrement NIA 

Gateway at 54th 
St and University 

Ave 

Provide funding to design and 
construct new community 

gateways and neighborhood 
markers. Total Cost: $300,000 
Provide funding to design and 

construct new community 
gateways and neighborhood 

markers. Total Cost: $300,000 
Provide Agency assistance 

related to the development of a 
mixed-use development 

opportunity. Total Agency 
Participation: $5,000,000 

Provide funding to preserve and 
rehabilitate historic resources 
alonglnear the intersection of 

Euclid and University Ave. Fund 
streetscape improvements. Total 

Cost: $1,000,000 

Public 
lnfrastructure 

Stwt: 2016 
End: 2017 

Mid City City Heights Tax lncrement 

Gateway at 1-805 
and University 

Ave 

Mixed-Use 
Development 

Froject at 54th Si 
and El Cajon 

Blvd 

University Ave 
and Euclid Ave 
Historic District 

Rehab 
lmprovements 

Public 
lnfrastructure 

Stair: 20 16 
End: 2017 

Tax lncrement Mid City City Heights 

New Mixed-Use 
Development 
Opportunity 

Start: 20 14 
End: 2017 

Tax increment Mid City City Heights 

Historic 
Preseivation & 

Commercial 
Opportunities 

Start: 201 5 
End: 2017 

Mid City City Heights Tax lncrement 

Tax lncrement 

Provide funding to assist in the 
restoration of the canyons in the 
project area including removing 

invasive species. Restore habitat. 
hillsides and creek beds and 

construct pathway improvments. 
:reate urban trail systems in eact 
3f the canyons in the project area 

Total Cost: $350,000 

Restore 
Canyons, Create 
Urban Trails and 

Open Space 
lmprovements at 
47th St Canyon 

Parks & Open 
Space 

Start: 201 2 
End: 2017 

Mid City City Heights 
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Mid City 

Mid City 

Mid City 

Mid City 

Mid City 

City Heights 

Mixed-Use I Provide Agency assistance 
related to the development of a 

mixed-use development 
opportunity. Total Agency 
Participation: $1,000,000 

Provide funding for design and 
construct new community 

gateways and neighborhood 

Start: 201 5 
End: 2018 

Tax lncrement 

Property) 

City Heights 
Gateway at 54th 

Public 
St and El infrastructure 

Blvd 

Start: 2016 
End: 2018 

Tax lncrement 

xarkeis. Total Cost: $300,000 

City Heights 

City Heights 

City Heights 

Restore 
Canyons, Create 

Provide funding to assist in the 
estoration of the canyons in the 
project area including removing 
invasive plants. Restore habitat, 

hillsides and creek beds and 
construct pathway improvements 
Sreate urban trail systems in eac 
of the canyons in the project. ares 

Total Cost: $300,000 

Provide funding to design and 
construct new community 

gateways and neighborhood 

Urban Trails and 
Open Space 

Parks & Open 
Space 

Improvements at 

Start: 201 3 
End: 2018 

Tax lncrement 

Manzanita 
Canyon 

Gateway at 
Public 

Euclid and 
Infrastructure 

University Ave 

Start: 201 8 
End: 2019 

Tax lncrement 

markers. Total Cost: $300,000 
Establish and fund local artists tc Start: 2016 

End: 2019 
El Cajon Blvd Urban Art 
Art Program 

Tax lncrement complete small scale art pieces. 
Total Cost: $400,000 

Provide funding to install 
decorative streetlights, pursuant 
to public streetlight design plan. 

Total Cost: $1,000,000 

City Heights 

City Heights 

El Cajon Blvd 
Streetlights Public 

Marlborough Ave Infrastructure 
to Menlo Ave 

Start: 201 8 
End: 2020 Mid City Tax lncrement 

Provide funding to design and 
construct new community 

gateways and neighborhood 
markers. Total Cost: $300,000 

Gateway at 1-805 Public 
and El infrastructure 

Blvd 

Start: 201 9 
End: 2020 

Tax lncrement Mid City 
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Mid City 

Provide funding for land 
acquisition, construction or 
rehabilitation, programming, 

monitoring and administration of 
redevelopment plan affordable 

housing obligations. Total Agency 
Participation: $9,000,000 

Affordable 
Housing 

Obligation - Plan 
Lifetime 

Start: 201 9 
End: 2021 

Affordable 
Housing 

Tax lncr*ement City Heights 

Tax lncrement 

-- 

Provide funding for land 
acquisition, construction or 
rehabilitation, programming, 

monitoring and administration of 
redevelopment plan affordable 

housing obligations. Total Agency 
Participation: $3,500,000 

Mid City 

Affordable 
Housing 

Obligation - Plar 
Lifetime 

Start: 2020 
End: 2022 

Affordable 
Housing City Heights 

Provide funding for land 
acquisition, construction or 
rehabilitation, programming, 

monitoring and administration of 
redevelopment plan affordable 

housing obligations. Total Agency 
Participation: $8,500,000 

Affordable 
Housing 

Obligation - Plar 
Lifetime 

Start: 2023 
End: 2025 

Affordable 
Housing 

Tax lncrement 
Mid City City Heights 

City Heights 

City Heights 

Provide funding for land 
acquisition, construction or 
rehabilitation, programming, 

monitoring and administration of 
redevelopment plan affordable 

housing obligations. Total Agenc: 
Participation: $8,200,000 

Provide Agency assistance 
related to the development of a 

mixed-use development 
opportunity. Total Agency 
Participation: $4,000,000 

Affordable 
Housing 

Obligation - Plar 
Lifetime 

Start: 2025 
End: 2027 

Affordable 
Housing 

Tax lncrement 
Mid City 

Mixed-Use 
Development al 

50th St & 
University Ave 

New Mixed Use 
Development 
Opportunity 

Start: 2027 
End: 2029 

Tax lncrement 
Mid City 
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Mid City 

Mid City 

Provide Agency assistance 
Mixed-Use 

3)evelopment as 
41 st St and 

University Ave 
Phase V 

related to the development of a 
mixed-use development 

~pportunity on the Central School 
Site. Total Agency Participation: 

$1 1,000,000 

New Mixed Use 
Development 
Opportunity 

Start: 2030 
End: 2033 

Tax lncrement City Heights 

City Heights 

:und Housing Enhancement Loan 
Program to rehabilitate existing 

rousing stock and assist lovvlmod 
louseholds. Fund at $6OOWyear. 

Total Cost: $10,200,000 

Prov~de funding to support first- 
ime homebuyer programs. Fund 

at $6OOWyear. Total Cost: 
$1 0,200,000 

'und neighborhood programs that 
provide home and community 

improvements. Fund 
at$400Wyear. Total Cost: 

$6,800,000 

Housing 
Enhancement 
Loan Program 

Start: 2017 End: 
2033 

Affordable 
Housing 

Tax lncrement 

Home in the 
ieights Program 

Community 
Enhancement 

Program 

Start: 2017 End: 
2033 

Affordable 
Housing 

Tax lncrement City Heights Mid City 

Start: 201 7 End 
2033 

Affordable 
Housing Mid City Tax lncrement City Heights 

Start: 2030 
End: 2033 

Provide Agency assistance for 
land acquisition, construction or 

rehabilitation, programming, 
monitoring, and administration of 
redevelopment plan affordable 

lousing obligations. Total Agency 
Participation: $8,600,000 

Provide funding to restore 
Talmadge Historic Gates. Total 

Affordable 
Housing 

3bligation - Plar 
Lifetime 

Affordable 
Housing 

Tax lncrement Mid City City Heights 

City Heights 

City Heights 

Talmadge 
Historic Gates 

Start: 201 2 
End: 201 3 

Public 
Infrastructure 

Tax lncrement Mid City 

Mid City 

Cost: $1 50,000 
Fund Code Enforcement 

Commercial 
Business & 
Residential 
Assistance 

Positions to improve 
ieighborhood conditions. Fund a' 

$4OOWyear. Total Cost: 
$1 O,8OO,OOO 

Start: 201 7 
End: 2043 

Code 
Enforcement 

Tax lncrement 
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CRL Section 
13445,33334.2 

or 33679 

Commercial 
Business & 
Residential 
Assistance 

'und neighborhood programs thai 
improve facades and storefront 

improvements. Fund at 
$500Wyear. Total Cost: 

$2,500,000 

Start: 2012 
End: 2016 

Storefront 
lmprovement 

Program 
Mid City City Heights Tax lncrement 

Commercial 
Business & 
Residential 
Assistance 

Tax lncrement 

=und neighborhood programs tha 
improve facades and storefront 

improvements. $650Wyear. Total 
Cost: $17,550,000 

Storefront 
lmprovement 

Program 

Start: 201 7 
End: 2043 

Mid City City Heights 

Provide funding for streetscape 
improvements including 

installation of new sidewalks, 
alleys, lighting, landscaping and 

street furniture; 
replacement/reconstruction of 

sidewalks, alleys, lighting, 
landscaping and street furniture 

where needed; and installation of 
related public improvements in 
the Corridor, Cherokee Point, 

Castle, AzalealHollywood, Swan 
:anyon, Fairmount Village, Colin; 
del Soi, Teralta West, and Teralte 

East neighborhoods. Fund 
approx. $5,000,000/year. Total 

Cost: $75,700,000 

Provide funding to design and 
construct new community 

Streetscape 
Improvements 

Program 

Start: 2028 
End: 2043 

Public 
lnfrastructure 

City Heights Mid City Tax increment 

Gateway at 
Fairmount and 

Meade 

Park 
Improvements 

Public 
lnfrastructure 

Start: 2028 
End: 2029 

Mid City City Heights Tax lncrement 
gateways and neighborhood 

markers. Total Cost: $300,000 
Provide funding for design and 

construction of park 
improvements in the City Heights 

community. Total Cost: 

Public 
lnfrastructure 

Start: 2031 
End: 2033 

Mid City City Heights Tax lncrement 

TOTAL ( Pf HEIGHTS 
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College Area 

Provide Agency assistance for 
land acquisition andlor 

construction and/or rehabilitation 
as well as programming, 

monitoring, and administration of 
redevelopment plan affordable 
housing obligations with goal of 
development of 124 units. Total 
Agency Participation $31,000,000 

Affordable 
Housing 

Obligation 
(Redevelopment 

Plan Lifetime) 

College 
Community 

Affordable 
Housing 

Start: 201 2 
End: 2045 

Tax lncrement 

TOTAL COLL 
I 

$ 31,000,000 
LEGE GROVE 

lnfrastructure 
Deficiencies - Public 
Installation of Infrastructure 

Sidewalks 
Paik 

Deficiencies - 

College 
Grove 

install new sidewalks along 
eastside of College Ave just north 

of Livingston St. Total Cost: 
$1,800,000 

Tax increment 15303 33445 Eastern 

Fund preparation of General 
Development Plan (GDP) for 
Chollas Lake Park to identify 
needed improvements. Total 

Cost: $750,000 

lmprovements at 
Chollas Lake 

Plans and 

Park; General 
Studies 

College 
Grove 

Tax Increment 15262 Eastern 

Development 

=und Housing Enhancement Loar 
Program to rehabilitate existing 

housing stock and assist lowlmoc 
households. Fund at $220Wyear. 

Total Cost: $1,100,000 

Implement GDP improvements in 
and around Chollas Lake Park 

with regards to picnic areas and 
play equipment and related 
improvements. Total Cost: 

Housing 
Affordable 

Enhancement 
Housing 

Loan Program 

College 
Grove 

Tax Increment 15378 Eastern 

Eastern Tax lncrement 

Park 
Deficiencies - 

Improvements at Public 
Chollas Lake Infrastructure 
Park; Picnic & 

Play Equipment 

College 
Grove 
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CRL Section 

College 
Grove 

College 
Grove 

College 
Grove 

'und Housing Enhancement Loar 
Program to rehabilitate existing 
rousing stock and assist lowlmod 
?ouseholds. Fund at $220Wyear 

for 5-years. Total Cost: 
$1,100,000 

mplement GDP improvements in 
and around Chollas Lake Park 
with regards to repaving trails, 

reducing erosion and water 
issues. Total Cost: $2,500,000 

mplement GDP improvements in 
and around Chollas Lake Park 
with regards to lakelwater area 

and docks. Total Cost; 
$2,500,000 

Housing 
Enhancement 
Loan Program 

Affordable 
Housing 

Start: 201 7 
End: 2021 

Tax lncrement Eastern 

Eastern 

Park 
Deficiencies - 
mprovements at 

Chollas Lake 
Park; Trails & 

Erosion Control 
Park 

Deficiencies - 
mprovements at 
Chollas Lake 

Park; Marina & 
Lake Area 

mprovements at 
Chollas Lake 

Park - Dam & 
Shore 

Public 
lnfrastructure 

Start: 2021 
End: 2022 

Tax lncrement 

Tax lncrement Public 
lnfrastructure 

Starit 2024 
End: 2025 Eastern 

Eastern 

Implement GDP improvements in 
and around Chollas Lake Park 

with regards to dam., spillway anc 
shore. Total Cost: $2,500,000 

Parks & Open 
Space 

Start: 2027 
End: 2028 

College 
Grove 

Tax lncrement 

College 
Grove 

Design and reconstruct College 
Ave and State Route 94 lnfrastructure 

Deficiencies - 
College Ave & 

SR-94 

Public 
lnfrastructure 

Interchange; add additional lanes 
to off and on ramps per City 

standards. Total Cost: 

Start: 2037 
End: 2037 Eastern Tax lncrement 

$9,400,000 
Provide Agency assistance for 

-- 

Tax Increment 

land acquisition, construction, or 
rehabilitation; programming, 

monitoring, and administration of 
redevelopment plan affordable 
housing obligations with goal of 
development of 20 additional 

units. Total Agency Participation 

Affordable 
Housing 

Obligation 
(Redevelopment 

Plan Lifetime) 

College 
Grove 

Affordable 
Housing 

Start: 2037 
End: 2037 Eastern 

TOTAL CC .LEGE GROVE 
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Crossroads 

Crossroads 

Eastern 

Eastern 

Eastern, 
College 

Park 
Deficiencies - 
North Chollas 

Community Park 
(Multi-Purpose 

Building) 

'er North Chollas Commuity Park 
;enera1 Development Plan (GDP) 
construct multi-purpose building 

(e.g., bathrooms, concession 
stand, and install utilities). Total 

GDP Estimate $26,000,000 

151 62: MND No. 
Existing Tax Exempt 98-01 50, R- 
Bond Proceeds &/or 294297 adopted 

Tax lncrement 1 1 1271200 

33679 findings 
reviously madt 
n RA-0443 on 

3 1-2009 

Public Building 
Mult-purpose 

Facility 

Start: 2012 
End: 2014 

lnfrastructure 
Deficiencies - 
University Ave 
(54th St to 58th 

St) [West] 
lnfrastructure 

Deficiencies - 
El Cajon Blvd, 

Sidewalks (54th 

Implement Mobility Plan right-of- 
Nay (ROW) improvements along 

University Ave from 54th St to 
58th St. Total Cost: $800,000 

Tax increment 15303 
Public 

lnfrastructure 

Public 
lnfrastructure 

teplace sidewalks along El Cajon 

Cost: $600,000 

Plan for El Cajon Blvd from 54th 
St to 73rd St. Total Cost: 

Tax Increment 15004: 15302 Crossroads 

- 

Crossroads 

Mobility Plan 
and/or Master 
lnfrastructure 

Plan - El Cajon 
Blvd 

lnfrastructure 
Deficiencies - 
South College 

Ave Streetlights 
(College Grove 

Blvd to University 
Ave) 

Start: 2013 
End: 201 5 

Eastern, 
College 

Tax increment 15262 Plans & Studies 

I 
Fund the design & installation of 
streetlights along South College Start: 201 2 
Ave from College Grove Dr to $ 

Jniversity Ave per City standards. 
7001000 End: 2015 

Total Cost: $700,000 

Existing Tax Exempt 
Bond Proceeds &/or 15004: 15303 

Tax lncrement 

Public 
lnfrastructure Eastern 

Eastern, 
College 

Crossroads 

Crossroads 

Fund commercial faqade 
rehabilitation program to assist 

existing and new small business Commercial 
Faqade 

Rehabilitation 
Program 

Commercial 
Business 

Assistance 

and property owners along El 
Cajon Blvd, University Ave, 

$ 1,250,000 Start: 2012 
End: 2016 

College Ave, and 54th St. 

Tax Increment 15378 

=unding: $250Wyear. Total Cost: I I I 



EXHIBIT 1 - Schedule of Projects 

Eastern, City 
Heights, 
College 

Crossroads Start: 2012 
End: 2016 

Commercial 
Business & 
Residential 
Assistance 

Fund Code Enforcement 
Positions to improve 

leighborhood conditions. Fund at 
;I 50Wyear. Total Cost: $750,000 

Fund Mobility Plan right-of-way 
(ROW) improvements along 

University Ave from 58th St to 
College Ave. Total Cost: 

$800,000 

Code 
Enforcement 

Tax lncrement 

lnfrastructure 
Deficiencies - 
University Ave 

(58th St to 
College Ave) 

Start: 2014 
End: 2016 

Public 
lnfrastructure 

Eastern 

Eastern 

Crossroads 

Crossroads 

Tax lncrement 

[Cent I] 

Iesign & construct new sidewalks 
in the Chollas Neighborhood 

surrounding Marshall Elementary 
per City standards. 

Total Cost: $2,000,000 

lnfrastructure 
Deficiencies - 

Chollas 
Neighborhood 

Sidewalks 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Public 
lnfrastructure 

Start: 2012 
End: 2016 

%nd Housing Enhancement Loan 
Program to rehabilitate existing 

lousing stock and assist lowlmod 
households. Fund at $250Wyear. 

Total Cost: $1,250,000 

Fund Mobility Plan right-of-way 
(ROW) improvements along 

University Ave from College Ave 
to Rolando Blvd. Total Cost: 

$800,000 

Eastern, City 
Heights, 
College 

Housing 
Enhancement 
Loan Program 

Affordabie 
Housing 

Start: 201 2 
End: 2016 

Crossroads 

Crossroads 

Tax increment 

lnfrastructure 
Deficiencies - 
University Ave 
(College Ave to 
Rolando Blvd) 

[Cent 21 

Public 
lnfrastructure 

,Start: 2016 
End: 2018 

Eastern Tax lncrement 

Provide Agency assistance to 
develop a new commercial, 

-esidential, and mixed-use project 
at El Cajon Blvd & Art St in 

accordance with 
recommendations in adopted 
College Area community plan 

[potentially funding for affordable 
housing]. Total Agency 
Participation: $4,000,000 

Nodes & 
Gateway 

Development - 
El Cajon Blvd & 

Art St 

New Mixed Use 
Development 
Opportunity 

151 62: MND No. 
7481 6, R-301356 

on 01 -26-2006 

Start: 2017 
End: 2019 

Eastern Crossroads Tax lncrement 



EXHIBIT 1 - Schedule of Projects 

CRL Section 
33445,33334.2 

or 33679 
A~plicabilitv 

- - 
tow 
# 

- 

117 

- 

1 I 8  

- 

119 

- 

120 

- 

121 

Schedule of 
Performance 

(Year Project 

Source of Funds 1 
be Deposited wit 

City Complete) 

lnfrastructure 
Deficiencies - 
University Ave 
Rolando Blvd to 
69th St) [East] 

Fund Mobility Plan right-of-way 
(ROW) improvements along 

university from Rolando to 69th 
St per University Ave. Total Cost: 

$800,000 

Start: 201 8 
End: 2020 

Public 
lnfrastructure 

Tax lncrement Eastern Crossroads 

Fund Code Enforcement 
Positions to improve 

neighborhood conditions. Fund 
at $150Wyear. Total Cost: 

$750,000 

Start: 201 7 
End: 2022 

Commercial 
Business & 
Residential 
Assistance 

Eastern, City 
Heights, 
College 

College 

Code 
Enforcement 

Tax lncrement Crossroads 

Crossroads 

Provide Agency assistance to 
develop a new commercial, 

residential, and mixed-use projec 
at El Cajon Blvd & 63rd St in 

accordance with 
recommendations in adopted Mid 
City/Eastern Area community plar 
[potentially funding for affordable 

housing]. Total Agency 
Participation: $4,000,000 

15162: MND No. 
7481 6 by PC on 

Jan-26-2006 - 
Resolution No. 

3939-PC 

Nodes & 
Gateway 

Development - 
El Cajon Blvd & 

63rd St 

New Mixed Use 
Development 
Opportunity 

Start: 2020 
End: 2022 

Tax lncrement 

Eastern, City 
Heights, 
College 

Fund Housing Enhancement Loal 
Program to rehabilitate existing 

housing stock and assist low/mot 
households. Fund at $250Wyear 

Total Cost: $? ,250,000 

Housing 
Enhancement 
Loan Program 

Affordable 
Housing 

Start: 201 7 End: 
2021 

Tax lncrement Crossroads 

Crossroads 

Acquire Chollas Parkway to 
vacate road for future 

development per community plar 
amendment (e.g., Master Plan). 

Total Cost: $7,000,000 

New Mixed Use 
Development 
Opportunity 

Start: 2023 
End: 2024 

Chollas Triangle 
Area 

Tax lncrement Eastern 



EXHIBIT 1 - Schedule of Projects 

Eastern, 
College 

Eastern 

Crossroads 

Fund commercial fa~ade  
rehabilitation program to assist 

existing and new small business 
and property owners along El 
Cajon Blvd, University Ave, 

College Ave, and 54th St. Fund 
at $250Wyear for 10-years. Total 

Commercial 
Fasade 

Rehabilitation 
Program 

Commercial 
B.usiness 

Assistance 
Start: 2017 
End: 2026 

Tax lncrement 

Cost: $2,500,000 
Design and construct on- and off- 

site public improvements to 
xepare area for development per 
community plan amendment (i.e., 

Master Plan). Total Cost: 

Chollas Triangle 
Area 

Public 
lnfrastructure 

Start: 2025 
End: 2027 

Crossroads Tax lncrement 

$4,000,000 
Provide Agency assistance to 

implement mixed-use 
development to facilitation the 

redevelopment plan and 
community plan (potentially 

funding for affordable housing). 

New Mixed Use 
Development 
Opportunity 

Chollas Triangle 
Area 

Start: 2026 
End: 2027 

Eastern 

Eastern 

Eastern, 
College 

Crossroads Tax lncrement 

Total Cost: $4,000,000 
Fund Mobility Plan right-of-way 

lnfrastructure 
Deficiencies ---- 
Streamview Dr 
lmprovements 

(ROW) improvements along 
Streamview Dr from 54th St to 

College Ave. Total Cost: 

Public 
lnfrastructure 

Start: 2027 
End: 2029 

Crossroads Tax lncrement 

$3,000,000 
Fund traffic improvements per 
circu!ation element of adopted 

commuity plan to provide 
additional through lane and 

additional left turn lane in both 
northbound and southbound 

directions, two through lanes and 
dedicated right turn lanes in both 

eastbound and westbound 
directions. Total Cost: 

$2,000,000 

Crossroads 

lnfrastructure 
Deficiencies - 
College AveIEl 

Cajon Blvd Lane 
lmprovements 

Public 
lnfrastructure 

Start: 2027 
End: 2029 

Tax lncrement 



EXHIBIT 1 - Schedule of Projects 

CRL Section 
Schedule of 

Eastern Crossroads 

Schedule of 
Performance 

(Year Project 
Complete) 

Park 
Deficiencies - 
North Chollas 

Community Park 
(Lighting & Tot 

Lot) 
Park 

Deficiencies - 
North Chollas 

Community Park 

Fund design, construct and install 
lighting for parking lot & ballfield 

and tot lot Per North Chollas 
Community Park GDP. Total GDP 

Estimate: $26,000,000 

151 62: MND No. 
98-01 50, R- 

!94297 on Nov-27 
2000 

Parks & Open 
Space 

Start: 2028 
End: 2030 

Tax lncrement 

Crossroads 

Crossroads 

Tax Increment 

15162: MND No. 
98-01 50, R- 

!94297 on Nov-27 
2000 

Fund design and construct of 
ballfield per North Chollas 

Community Park GBP. Total 
GDP Estimate: $26,000,000 

Parks & Open 
Space 

Start: 2028 
End: 2030 

Eastern 

Eastern 

(Ballfield) 

Fund design and construct of 
picnic areas and restore Chollas 

Creek p er North Chollas 
Commuity Park GDP. Total GDP 

Estimate: $26,000,000 

Park 
Deficiencies - 
North Chollas 

Community Park 
(Picnic & Creek) 

lnf;i;structure 
Deficiencies - 
South College 
Ave Sidewalks 
(College Grove 
Dr to University 

Ave) 

15162: MND No. 
98-0 150, R- 

!94297 on Nov-27 
2000 

Parks & Open 
Space 

Start: 2028 
End: 2030 

Tax lncrement 

Fund design and construct of new 
sidewalks along South College 
Ave from College Grove Dr to 

University Ave per City and ADA 
standards. Total Cost: $1,000.000 

Public 
lnfrastructure 

Start: 2029 
End: 2031 

Eastern 

Eastern, 
College 

Crossroads 

Crossroads 

Tax lncrement 

Fund additional traffic through 
lane and additional left turn lane in 
both northbound and southbound 
directions, two through lanes and 
dedicated right turn lanes in both 

eastbound and westbound 
directions er circulation element 01 

adopted community plan 
implementation 

recommendations. Total Cost: 
$2,000,000 

lnfrastructure 
Deficiencies - 
70th StreetlEl 

Cajon Blvd Lane 
Improvements 

Public 
lnfrastructure 

Start: 2029 
End: 2031 

Tax lncrement 



EXHIBIT 1 - Schedule of Projects 

Eastern, 
College 

Crossroads 

Crossroads 

Crossroads 

Provide Agency assistance to 
develop new commercial, 

esidential, and mixed-use project 
at El Cajon Blvd & College Ave in 
accordance recommendations in 
adopted College Area and Mid- 

CityIEastern Are community 
plan(s) [potentially funding for 

iffordable housing]. Total Agency 
Participation: $4,000,000 

Nodes & 
Gateway 

Development - 
E! Cajm R!vd & 

College Ave 

New Mixed Use 
Development 
Opp~rtunity 

15162: MND No. 
83705, R-302673 
on Jun-04-2007 

Start: 2031 
End: 2032 

Tax lncrement 

Provide Agency assistance to 
develop of new commercial, 

esidential, and mixed-use project 
at Billman St & College Ave in 

accordance recommendations in 
adopted Mid-City commuity plan. 

Total Agency Participation: 
$7,500,000 

Fund Mobilty Plan right-of-way 
(ROW) improvements along El 

Cajon Blvd from 54th St to 
vlontezuma Rd per El Cajon Blvd 

Mobility Plan. Total Cost: 

Nodes & 
Gateway 

Development - 
College Ave & 

Billman St 

New Mixed Use 
Development 
Opportunity 

Start: 2033 
End: 2035 Eastern Tax lncrement 

Tax lncrement 

lnfrastructure 
Deficiencies - 
El Cajon Blvd 

(54th St to 
Montezuma Rd) 

Public 
lnfrastructure 

Start: 2034 
End: 2036 College 

$4,000,000 
Fund Mobilty Plan right-of-way 

lnfrastructure 
Deficiencies - 
El Cajon Blvd 

(Montezuma Rd 
to 73rd St) 

(ROW) impr&emenk along EI 
Cajon Blvd from 54th St to 

College Ave per El Cajon Blvd 
Mobility Plan. Total Cost: 

$4,OOO,OOO 

Crossroads 
Public 

lnfrastructure 
Start: 2036 
End: 2038 College Tax lncrement 



EXHIBIT 1 - Schedule of Projects 

CRL Section 
33445,33334.2 

or 33679 
Applicabilitv 

Eastern, 
College 

Infrastructure 
Deficiencies - 
North College 

Ave Streetlights 
(Montezuma Rd 

to University 
Ave) 

Fund the design and construction 
of new sidewalks and install 

streetlights along North College 
Ave from iviontezuma Rd to 

University Ave per City and ADA 
Standards. Total Cost: 

$4,000,000 

Public 
infrastructure 

Start: 2037 
End: 2039 

Tax increment Crossroads 

Eastern, 
College 

Provide Agency assistance to 
develop new commercial, 

Nodes & 
Gateway 

Development - 
College Ave & 
University Ave 

residential, and mixed-use project 
at College Ave & University Ave ir 

accordance with 
recommendations in adopted Mid. 

CityIEastern Area community 
plan. Total Agency Participation: 

New Mixed Use 
Development 
Opportunity 

Start: 2040 
End: 2048 

Tax Increment Crossroads 

$1 5,000,000 
Provide Agency assistance lo 

develop new commercial, 
residential, and mixed-use projeci 

at 54th St & Redwood St in 
accordance with 

recommendations in adopted Mid 
CityIEastern Area community plar 

. Total Agency Participation: 
$1 5,000,000 

Nodes & 
Gateway 

Development - 
54th St & 

Redwood St 

New Mixed Use 
Development 
Opportunity 

Eastern, 
College 

Start: 2040 
End: 2048 

Tax Increment Crossroads 



EXHIBIT 1 - Schedule of Projects 

Eastern 

Agency 
Investment 

Schedule of 
CRL Section 

33445.33334.2 
Schedule of 
Performance 

(Year Project 
Complete) 

37 

Source of Funds to 

Performance 

Provide annual funding for land 
acquisition, construction, or 
rehabilitation; programming, 

monitoring, and administration of 
redevelopment plan affordable 
housing obligations. Estimate 

$250Wunit subsidy. 
Redevelopment plan estimates 

2,500 housing units to he 
developed in Crossroads during 
ifetime of plan; housing obligatior 

= 375 total affordable housing 
units (1 50 very low and 225 

lowlmoderate); to date 46 have 
been produced; plan lifetime 

deficit of 329 units. 
Total Agency Participation: 

Affordable 
Housing 

Obligation 
Redevelopment 
Plan Lifetime) 

Affordable 
Housing 

Start: 2023 
End: 2048 

Crossroads Tax lncrement 

TOTAL C 

Feasibility studies, planning, 
schematic design, and 

construction drawings to 
implement roadway 

improvements to increase traffic 
lanes from 4 to 6 to relieve traffic 
congestion at the intersection of 

Mission Gorge Road and 1-8. 
Total Cost: $1 00,000 

Implementation of Phase I 
roadway improvements to 

increase traffic lanes from 4 to 6 
sfter completing feasibility studies 

and design. Total Cost: 
$1,300,000 

Phase l -  
DesignI6-Lane 
Mission Gorge 

Expansion 

Grantville - 
Sub Area A 

Grantville - 
Sub Area A 

Start: 2012 
End: 2013 

Navajo Plans & Studies Tax lncrement 

Tax lncrement 

Phase i l -  
Constructionl6- 
Lane Mission 

Gorge Rd 
Expansion 

Public 
Infrastructure 

Start: 2013 End: 
2014 

Navajo 



EXHl BIT 1 - Schedule of Projects 

CRL Section 
33445,33334.2 

or 33679 
A~~licabilitv 

Schedule of 
Performance 

(Year Project 
Complete) 

Upon review and approval of 
improvement plans, the Agency 

nil1 assist in funding replacements 
and upgrades to sidewalks, 

landscaping and streetscape 
improvements at the corners of 
Mlsslon Gorge and Fr~ars Road 

consistent with the Grantville Sub- 
Area A community Plan update. 

Total Cost: $300,000 

Mission Gorge 
RdIFriars Rd 

Sidewalks. 

Start: 2013 End 
2014 

Grantville - 
Sub Area A 

Public 
Infrastructure 

Tax lncrement Navajo 

Feasibility studies, planning, 
schematic design, and Phase l -  

3esignlAlvarado 
Flood Channel 
Improvements 

Start: 2014 
End: 2015 

Grantville - 
Sub Area A 

construction drawings to 
implement flood channel 

improvements. Total Cost: 
$300,000 

Feasibility studies, planning, 
schematic design, and 

construction drawings to 
implements roadway 

improvements that will require 
widening Mission Gorge Road 

from 1-8 to Mission Gorge Place. 
Total Cost: $400,000 

Tax lncrement Navajo Plans & Studies 

Grantville - 
Sub Area A 

Phase l -  
DesignIMission 

Gorge Rd 
Median 

Improvements 

Start: 201 5 
End: 2016 

Navajo Plans & Studies Tax lncrement 

Implementation of commercial 
faqade rehabilitation program to 

assist new and existing small 
businesses and property owners. 

Funding at $125Wyear. Total 
Cost: $500,000 

Navajo 
Storefront 

Improvement 
Program 

Commercial 
Business 

Assistance 

;tart: 2014 End 
2017 

Grantville Tax lncrement NIA 



EXHIBIT 1 - Schedule of Projects 

Source of Funds to 

Implementation and Pre- 
Zonstruction of the Flood Channel 
lmprovements as required which 
may include demolition of certain 

existing facilities, construction $ 2,000,000 
staging and access for 

mprovements and construction of 
temporary flood channel facilities. 

Total Cost: $2,000,000 

lmplementation and Completion 
of Flood Channel lmprovements 

after completing feasibility 
studies, design, staging, and pre- 

$ 4,500,000 

construction. Total Cost: 
$4,500,000 

Phase II - Pre- 
Construction 
Demolition, 

Sstaging, Bank 
Improvements, 

Temporary 
Drainage 

Arrnmmndat inn , .---..., . .---..-*. 

3rantville Sub 
Area A 

Grantville - 
Sub Area A 

Public 
lnfrastructure 

Start: 201 5 
End: 2017 

Navajo Tax lncrement 

Tax lncrement 

Phase 111 - 
Construction/Alv 

arado Flood 
Channel 

lmprovements 

Phase II - 
ConstructionIMis 
sion Gorge Rd 

Median 
lmprovements 

Public 
lnfrastructure 

Start: 2020 End 
2023 

Navajo 

lmplementation of roadway 
improvements after completing 
feasibility studies and design. 

$ 4,500,000 

Total Cost: $4,500,000 

Grantville - 
Sub Area A 

Public 
lnfrastructure 

start: 2022 End 
2026 

Navajo Tax lncrement 

Feasibility studies, planning, 
schematic design and 

construction drawings for the 
realignment of Alvarado Canyon $ 1,500,000 
Road from the 1-8 west off-ramp 
to Fairmont Avenue. Total Cost: 

Phase I - 
DesignIAlvarado 
Canyon Rd Re- 

Alignment 

Grantville - 
Sub Area A 

Grantville 

Start: 2025 
End: 2026 

Navajo 

Navajo 

Plans & Studies Tax lncrement 

corridor streetscapes and 
underground utilities will require 

feasibility studies, planning, 
schematic design and 

construction drawings for 
implementation. Total Cost: 

=base I - Design 
Grantville 

Corridor St 
lnfrastructure 

Start: 2028 
End: 2030 

Tax lncrement Plans & Studies 



EXHIBIT 1 - Schedule of Projects 

CRL Section 
53445,33334.2 

or 33679 
Applicabilitv 

Schedule of 
Performance 

(Year Project 
Complete) 

lmplementation of Alvarado 
Canyon Road realignment 

mprovements consistent with City 
standards after completing 

feasibility studies and design. 
Total Cost: $1 7,000,000 

Phase ll- 
Construction/Alv 
arado Canyon 

?d Re-Alignment 

Start: 2030 
End: 2034 

Grantville - 
Sub Area A 

Grantville 

Public 
lnfrastructure 

Tax lncrement Navajo 

Navajo 

lmplementation of Mission Gorge 
lnfrastructure upgrades and 

-eplacements consistent with City 
standards after completing 

feasibility studies and design. 
Total Cost: $5,000,000 

Phase II - 
Mission Gorge 

'id lnfrastructure 

Start: 2031 
End: 2034 

. Public 
lnfrastructure 

Tax lncrement 

Tax Increment 

lmplementation of Mission Gorge 
'lace infrastructure upgrades and 
replacements consistent with City 

standards after completing 
feasibility studies and design. 

Total Cost: $4,500,000 

Phase 111 - 
Mission Gorge 

Place 
lnfrastructure 

Public 
Infrastructure 

Start: 2033 
End: 2034 Navajo Grantville 

lmplementation of Fairmont 
Avenue infrastructure upgrades 
and replacementsconsistent with 
City standards after completing 
feasibility studies and design. 

Total Cost: $3,750,000 

Tax lncrement 
Phase IV - 

Fairmont Ave 
lnfrastructure 

Start: 2034 End 
2036 

Public 
lnfrastructure Navajo Grantville 

Grantville 

lmplementation of Riverdale 
Avenue infrastructure upgrades 

and replacements consistent with 
City standards after completing 
feasibility studies and design. 

Total Cost: $3,500,000 

Phase V - 
Riverdale St 
lnfrastructure 

Public 
lnfrastructure 

Start: 2035 
End: 2037 

Tax lncrement Navajo 
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Grantville - 
Sub Area A 

Provide annual funding for land 
acquisition, construction andlor 

rehabilitation; and programming, 
monitoring and administration of 
redevelopment plan affordable 
housing obligations to produce 
affordable hous~ng unlts at the 

MTS Trolley Station in Grantville 
as part of a larger mixed-use 

development between 400 and 
1000 units. Total Agency 

Participation: $1 5,000,000 

rransit Oriented 
Development 
(TOD) at the 

MTS site 

Start: 2031 
End: 2039 

Affordable 
Housing 

NIA Tax Increment 

Phase VI - 
Twain Ave, 

Vandever Ave, 
RainierAve, and 

Glacier Ave 
Infrastructure 

Implementation of Twain, 
Vandever, Rainier, and Glacier 

Avenues infrastructure upgrades 
and replacements consistent witl- 
City standards after completing 
feasibility studies and design. 

Total Cost: $7,000,000 

Public 
lnfrastructure 

Start: 2036 
End: 2040 Navajo Grantville Tax lncrement 

Study and develop a mixed-use 
housing opportunity consistent 
with the Grantville Community 

Plan update. Total Agency 
Participation: $1 5,000,000 

Fund loans for residents of the 

Tax lncrement 
Mixed-Use 

Development 
Project 

New Mixed Use 
Development 
Opportunity 

Start: 2041 End: 
2044 

NIA Navajo 

Navajo 

Grantviile 

Grantville 

Vavajo Community Planning Are; 
for enhancements and 

rehabilitation of affordable 
housing. Fund at $136Wyear. 

Total Cost: $4,500,000 

Housing 
Enhancement 
Loan Program 

Affordable 
Housing 

Start: 201 2 
End: 2045 

Tax lncrement 



EXHIBIT 1 - Schedule of Projects 

Navajo 

CRL Section Schedule of 
Performance 

(Year Project 
Complete) 

Provide annual funding for land 
acquisition, construction and/or 
rehabilitation; and programming, 
monitoring and administration of 
redevelopment plan affordable 
housing obligations to produce 

affordable housing units. 
Total Agency Participation: 

$1 5,000,000 

Affordable 
Housing Project 

Affordable 
Housing 

Start: 2043 
End: 2046 

Grantville Tax lncrement 

Study and develop a mixed-use 
housing opportunity consistent 
with the Grantville Community 

Plan update. Total Cost: 

Start: 2048 
End: 2050 

Mixed-Use 
Development 

Project 

New Mixed Use 
Development 
Opportunity 

Navajo Grantville Tax lncrement 

$45,000,000 
Fund commercial fa~ade 

rehabilitation program to assist 
existing and new small business 
and property owners. Funding at 

$1 5OWyear. Total Cost: 
$4,050,000 

Storefront 
improvement 

Program 

Commercial 
Business 

Assistance 

Start: 201 8 
End: 2050 

Navajo Grantville 

Grantville 

Tax lncrement 

Provide annual fu~ding for land 
acquisition, construction and/or 

rehabilitation; and programming. 
monitoring and administration of 
redevelopment plan affordable 
housing obligations to produce 

affordable housing units. 
Total Agency Participation: 

$1 3,OOO,OOO 

Affordable 
Housing Project 

Affordable 
Housing 

Start: 2048 End 
2050 

Navajo Tax lncrement 

I I I 

$ 169,200,000 
INDA VISTA 

I I I Historic ( Fund administrative cost relating 

Linda Vista Town 
Preservation & to the disposition and adaptive 

Linda Vista Linda Vista Center Project 
New Commercial reuse of historic building & new 

n n ~  Opportunities on construction; MRW Development 
NIA 

Y"n 

I Agency Owned Co., LLC. Total Agency 
Asset Participation: $25,000 
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Plans & Studies 

Plans & Studies 

Affordable 
Housing 

Affordable 
Housing 

lesign of ADA improvements and 
park amenities. Total Cost: I $ 75,000 I Rent Revenue 1 15262 1 33445 

Start: 201 1 End: 

street parking, curbs, gutters, 1 $ 100.000 1 2012 1 1 / 
End: 2012 

Rent Revenue 
sidewalks,etc. Total Cost: 

1 15262 1 33445 

$75,000 I I LU I I 

Forgivable loans to homeowners 
for property improvements. Total $ 1 Tax Increment 15262 33334.2 

Start: 2012 
1261000 End: 2012 

Cost: $126,000 

I 

Forgivable loans to homeowners 
for property improvements. Total $ 

Start: 201 3 

Cost: $1 00,OQO 
100'000 End: 2013 

Tax Increment 15262 33334.2 

3esign of ADA improvements, on-1 I 

Morley Green 
169 Linda Vista Linda Vista 

improvements 

170 

imnm\~amantc - I 

Tax lncrement 
Total Cost: $350,000 Reso#29090 1 - 

Oct 20, 1998 
151 62: NTC EIS- 

Naval Homeless Agreement w/homeless providers 
Start: 2012 

EIR LDR#96- 
176 Point Loma Training Agreement - St. for funding of transitional housing. $ 390'000 1 Tax Increment 0255 33334.2 

End: 2022 Housing 
Center Vmcent de Paul Total Cost: $390,000 

I I 

Homeless 15162: NTC EIS- 
Naval Agreement w/homeless providers 

Agreement - Start: 201 3 
EIR LDR#96- 

177 Point Loma Training for funding of transitional housing. $ 1 .I 50.000 2 Tax Increment 
Affordable 

End: 201 Volunteers of Housing 0255 33334.2 
Center 

America , Total Cost: $1 , I  50,000 Reso#29090 1 - 
1 I I I I I 1 1 I Oct 20 1998 1 

Linda Vista Linda Vista 

Comstock, Ulric 
& Linda Vista 

Road 



EXHIBIT 1 - Schedule of Projects 

CRL Section 
53445,33334.2 

or 33679 
A~~licabilitv 

Schedule of 
Performance 

(Year Project 
Complete) 

Source of Funds to 

Start: 201 3 
End: 2013 

15162: NTC EIS- 
EIR LDR#96- 

0255 
Reso#290901 - 
Oct 20, 1998 

dTC Program EIF 
SCH#99081140 
Reso #292724 - 

Feb 1,2000 

Provide funding for land 
acquisition, construction and/or 

rehabilitation; programming, 
monitoring and administration of 
redevelopment plan affordable 

lousing obligations. Total Agency 
Participation: $3,000,000 

Affordable 
Housing 

3bligation - Plan 
Lifetime 

Naval 
Training 
Center 

Affordable 
Housing 

Tax lncrement Point Lorna 

Point Loma 

i5i62: NTC EIS- 

EIR LDR#96- 
0255 

Reso#29090 1 - 
Oct 20, 1998 

4TC Program EIF 
SCH#99081140 
Reso #292724 - 

Feb 1,2000 

Design and provide for 
entitlement costs for the removal 
)f debris, installation of riprap and 
imenities in accordance with NTC 

Reuse Plan. Total Cost: 
$500,000 

Westside 
Shoreline 

Improvements - 
'hase I Design & 

Entitlements 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Naval 
Training 
Center 

Start: 2012 
End: 2013 'lans & Studies 

151 62: NTC EIS- 
EIR LDR#96- 

0255 
Reso#290901 - 

3ct 20, 1998 NT( 
Program EIR 

SCH#99081140 
Reso #292724 - 

Feb 1.2000 

151 62: MND 
LDR#99-1076 
Reso#295752 - 
Nov 19, 2001 

Removal of shoreline debris, 
nstallation of riprap and shoreline 

amenities in accordance with 
NTC Reuse Plan. ($1.37M Tax 

Exempt Bond Proceeds and 
$2.63M Future TI.) Total Cost: 

$4,000,000 

Westside 
Shoreline 

lmprovements - 
Phase 2 South 

Shore 

Tax Exempt Bond 
Proceeds &/or Tax 

lncrement 

Naval 
Training 
Center 

Start: 201 3 
End: 201 5 

Parks & Open 
Space Point Lorna 

Point Loma 

Point Lorna 

111 

Civic Arts & 
Culture Ctr 

Rehabilitation 
Bldg 4 - 

Civic Arts & 
Culture Ctr 

Rehabilitation 
Officers Qtrs 

A&B 

Historic 
Preservation of 
Zgency Assets 6 

Commercial 
Opportunities 

Historic 
Preservation of 
Agency Assets 2 

Commerical 
Opportunities 

Naval 
Training 
Center 

3ehabilitation of historic buildings 
Total Cost: $2,935,000 

Start: 201 5 End 
2016 

Tax lncrement 

151 62: MND 
LDR#99-1076 
Reso#295752 - 
Nov 19, 2001 

Naval 
Training 
Center 

Rehabilitation of historic buildings 
Total Cost: $1,585,000 

Start: 201 6 
End: 2017 

Tax lncrement 
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Naval 
Training 
Center 

Naval 
Training 
Center 

Historic 
Preservation of 

Agency Assets & 
Commerical 

Opportunities 

Civic Arts & 
Culture Ctr 

Woodworth Wa) 
Parking 

Rehabilitation of historic buildings. 
Total Cost: $1 00,000 $ 100,000 

I 1 15162: MND 

Tax lncrement 
LDR#99-1076 
Reso#295752 - 

Start: 201 7 
End: 201 7 

Removal of shoreline debris, 
installation of riprap and shoreline 
2menities in accordance with NTC $ 4,000,000 

Reuse Plan. Total Cost: 
$4,000,000 

151 62: NTC EIS- 
EIR LDR#96- 

0255 
Reso#290901 - 

Oct 20, 1998 NTC 
Program EIR 

SCH#99081140 
Reso #292724 - 

Feb 1, 2000 

\J!&side 
Shoreline 

Improvements - 
Phase 3 

Northshore 

Parks & Open 
Space 

Start: 2019 
End: 2020 

184 Point Lorna Tax lncrement 

185 Point Loma 

Civic Arts & 
Culture Ctr 

Rehabilitation 
Officers Qtrs C 

Historic 
Preservation of 

Agency Assets & 
Commerical 

Opportunities 
Historic 

Preservation of 
Agency Assets & 

Commerical 

I I 
/ 15162: MND Naval 

Training 
Center 

Rehabilitation of historic buildings. 
Total Cost: $755,000 $ 755,000 

Start: 2020 
End: 2020 Tax lncrement 

LDR#99-1076 
Reso#295752 - 

1 I Nov 19,2001 

Civic Arts & 
Cuiture Ctr 

Rehabilitation 
Bldg 5 

I 1 15162: MND Naval 
Training 
Center 

Rehabilitation of historic buildings. 
Total Cost: $2,850,000 

$ 2,850,000 
Start: 2025 nd: 

2026 I Tax lncrement 
16a#99-1076 

Reso#295752 - 

I I Nov 19. 2001 Opportunities 
Historic 

Civic Arts & 
Culture Ctr 

Rehabilitatioi? 
Bldg 178 

I 1 15162: MND Naval 
Training 
Center 

Preservation of 
Agency Assets & 

Commerical 
Opportunities 

Historic 
Preservation of 

Agency Assets & 
Commerical 

Opportunities 

Rehabilitation of historic buildings. 
Total Cost: $6,275,000 i $ 6,275,000 

Start: 2024 
End: 2026 I Tax Increment LDR#99-1076 

Reso#295752 - 

I I Nov 19, 2001 

Civic Arts & 
Culture Ctr 

Rehabilitation 
Bldg 12 & 22 

I 1 15162: MND Naval 
Training 
Center 

Rehabilitation of historic buildings. 
Total Cost: $1,455,000 

$ 1,455,000 
Start: 2026 
End: 2026 I Tax increment 

I I Nov 19. 2001 
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Schedule of 
Performance 

CRL Section 
13445,33334.2 

or 33679 
Applicabiiitv 

Point Loma 

Point Loma 

Point ioma 

Naval 
Training 
Center 

Naval 
Training 
Center 

Naval 
Training 
Center 

Naval 
Training 
Center 

(Year Project 
Comalete) 

151 62: NTC EIS- 
EIR LDR#96- 

0255 
Reso#290901 - 

lc t  20, 1998 NTC 
Program EIR 

SCH#99081140 
Reso #292724 - 

Feb 1,2000 

Provide funding for land 
acquisition, construction and/or 

rehabilitation; programming, 
monitoring and administration of 
redevelopment plan affordable 

lousing obligations. Total Agency 
Participation: $5,000,000 

Affordable 
Housing 

Obligation - Plan 
Lifetime 

Affordable 
Housing 

Start: 2026 
End: 2026 

Tax lncrement 

Tax lncrement 

Historic 
Preservation of 
4gency Assets & 

Commerical 
Opportunities 

Historic 
Preservation of 
4gency Assets & 

Commerical 
Opportunities 

15162: MND 
LDR#99-2 076 

Reso#295752 - 
Nov 19, 2001 

Civic Arts & 
Culture Ctr 

Rehabilitation 
Bldg 18 

Start: 2027 
End: 2028 

iehabilitation of historic buildings. 
Total Cost: $2,850,000 

4 r 4 r  102: MND 
LDR#99-1076 

Reso#295752 - 
Nov 19,2001 

Civic Arts 8; 
Culture Ctr 

Rehabilitation 
Bldg 25 

7ehabilitation of historic buildings. 
Total Cost: $2,859,000 

Start: 2028 
End: 2029 

Tax lncrement 

151 62: NTC EIS- 
EIR LDR#96- 

0255 
Reso#29090 1 - 
Oct 20, 1998 

dTC Program EIF 
SCH#99081140 
Reso #292724 - 

Feb 1,2000 

Provide f~lnding for land 
acquisition, construction and/or 

rehabilitation; programming, 
monitoring and administration of 
redevelopment plan affordable 

housing ob!igations. Total Agency 
Participation: $5,000,000 

Affordable 
Housing 

Obligation - Plan 
Lifetime 

Start: 2034 
End: 2034 

Affordable 
Housing 

Tax lncrement Point Loma 

15162: MND 
LDR#99-1076 

Reso#295752 - 
Nov 19,2001 

Civic Arts & 
Culture Ctr 

Rehabilitation 
Bldg 35 

Historic 
Preservation of 

4gency Assets 8 
Commerical 

Opportunities 

Naval 
Training 
Center 

qehabilitation of historic buildings. 
Total Cost: $16,000,000 

Start: 2034 
End: 2036 

Tax lncrement Point Loma 



EXHIBIT 1 - Schedule of Projects 

Point Loma 
Start: 2035 
End: 2037 

CRL Section 
33445,33334.2 

or 33679 
A~plicabilitv 

33445 
Parks & Open 

Space 

Historic 
Preservation of 
igency Assets & 

Commerical 
Opportunities 

Public 
Infrastructure 

151 62: NTC EIS- 
EIR LDR#96-0255 
Reso#290901 - 

k t  20, 1998 NTC 
Program EIR 

SCH#99081140 
Reso #292724 - 

Feb 1, 2000 

Eastside 
Shoreline Desigr 
& Improvements 

Design plan & removal of 
shoreline debris, installation of 
riprap, shoreline amenities in 
accordance with NTC Reuse 
Plan. Total Cost: $3,500,000 

Naval 
Training 
Center 

Tax lncrement 

Civic Arts & 
Culture Ctr 

Rehabilitation 
Bldg 198 

15l662: MND 
LDR#99-1076 

Reso#295752 - 
Nov 19,2001 

Naval 
Training 
Center 

Zehabilitation of historic buildings. 
Total Cost: $1,040,000 

Start: 2038 
End: 2038 

Point Loma Tax lncrement 

151 62: NTC EIS- 
EIR LDR#96- 

0255 
Reso#290901 - 
Oct 20, I998 

dTC Program ElR 
SCH#99081140 
Reso #292724 - 

Feb 1,2000 

Naval 
Training 
Center 

Steamlines 
Undergrounding 

Camp Nimitz 

Underground steamiines. Total 
Cost: $7,000,000 

Start: 2038 
End: 2039 

Point Loma Tax lncrement 

Civic Arts & 
Culture Ctr 

Officers Qtrs 
Gardens 

Historic 
Preservation of 
4gency Assets & 

Commerical 
Opportunities 

Parks & Open 
Space 

15162: MND 
LDR#99-1076 

Reso#295752 - 
Nov 19, 2001 

Naval 
Training 
Center 

iehabilitation of historic buildings. 
Total Cost: $5,000,000 

Start: 2039 
End: 2039 

Point Loma Tax lncrement 

Naval 
Training 
Center 

Camp Nimitz 
Esplanade 

151 62: NTC EIS- 
f lR LDR#96-025E 
Reso#29090 1 - 

3ct 20, 1999 NTC 
Program EIR 

SCH#99081140 
Reso #292724 - 

Feb 1,2000 

Landscape designlinstallation. 
Total Cost: $3,205,000 

Start: 2039 
End: 2041 

Tax lncrement Point Loma 



EXHIBIT 1 - Schedule of Projects 

Project Description & Projected Total 
Community Project Area Category 

Name Project Cost 

NORTH BAY 

I 
nia North Bay 

'rovide financial assistance to the 
Urban Corps Mural Project that 

consists on the design and 
installation of a mural at the 
underpass of Interstate 5 at 

iosecrans and Jefferson Streets. 
Total Cost: $60,000 

Urban Corps 
Mural Project 

Start: 2012 End: 
2012 

North Bay Urban Art Tax lncrement 

Tax lncrement 

Tax lncrement 

15162: MND 3787 
Jpril 23,20031 Nov 

20,2008; CUP 
No. 6194 - Reso 

No. 04041 
adopted on June 

27,2006 

W S D  
Transitional 

iousing Project- 
Phase V 

Provide financial assistance to 
construct 20 units for homeless 
veterans, includes supporting 

facilities. Total Cost: $3,000,000 

Affordable 
Housing 

Start: 2014 
End: 2015 North Bay North Bay 

Implement public improvements 
consisting of existing sidewalk 
repairs, and new crosswalks, 

traffic calming signal, monument 
sign, and landscaping per City 

standards. Total Cost: $300,000 

Design and construction of new 
pedestrian improvements at the 

intersection of Hancock and 
Washington Streets per City 

standards. Total Cost: $150,000 

Provide funding for the Future 
Expansion of gymnasium and 
rehabilitation of existing facility 
subject to approval of YMCA 

Second Implementation 
Agreement to the YMCA Site 

Improvement Agreement dated 
March 21, 2002. Total Agency 

Participation: $2,000,000 

Washington 
Street Median 

Project 

Start: 201 4 
End: 2015 

Jptownl North 
Bay 

Public 
lnfrastructure 

North Bay 

Five Points 
Pedestrian 

Improvements 

Public 
lnfrastructure 

Start: 2014 
End: 2015 

Uptown North Bay Tax lncrement 

MND 1606 - Resc 
# 3695 - Feb 3, 

2005 

'eninsula YMCF 
Expansion 

Project 

Community 
Facility - Non- 

profit ownership 

Start: 201 2 
End:2014 

Peninsula North Bay Tax lncrement 
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Peninsula 

Clairemont 

Clairemont, 
Linda Vista, 

Jptown, Nortb 
Bay, 

>eninsu!a, 01c 
San Diego 

Uptown 

North Bay 

North Bay 

Description & Projected Total 
Project Cost 

Source of Funds to 

Seek opportunities to assist in 
development of new commerc~al 
and residential, including public 
improvements when s~tes are 

selected. Total Agency 
Participation: $2,000,000 

Provide funding to assist with, 
feasibility, design, acquisition and 
development of new residential 
and cornrnercia! construction, 

incls new public improvements. 
Located along a transit corridor. 

Total Agency Participation: 
$7,750,000 

Provlde fascade lmprovement 
grants for commerc~al 

businesses. Expect to provide 
lmprovement grants up to 

$25,000 per business. 
Implementation Plan goal to 
asslst 14 businesses over 4- 

(ears. Total Agency Participation 
$350,000 

Provlde financial assistance for 
Uptown Community Plan Update. 

Opportunity site 
along Voltaire 

Street 

New Mixed Use 
Development 
Opportunity 

Start: 201 3 
End:2015 

Tax lncrement 

New Mixed Use 
Development 
Opportunity & 

Public 
lnfrastructure 

3pportunity Site 
a!nng proposed 

Mid-Coast 
Trolley line 

Start: 201 2 
End:2015 

Tax lncrement 

North Bay 
Storefront 

Improvement 
Program 

Commerciai 
Business 

Assistance 

Start: 201 3 
End: 2016 

Tax lncrement nia 

North Bay 
2ommunity Plan 

Update 
Start: 201 4 
End: 2017 

Plans & Studies Tax lncrement 
Total Agency Participation: 

$75,000 

Clairemont 

lmplementation of public 
improvements identified in the 

Clairemont Mesa Facilities 
Financing Plan and the North Bay 
Revitalization Area EIR Mitigation 

Monitoring Program.1 .Morena 
Boulevard at Tecolote Road: 
$800,000; 2. Knoxvilie Street- 

Extend to West Morena 
Boulevard: $500,000. Total Cost: 

$1,300,000 

Start: 201 4 
End:2017 

Iairemont Mese 
Transportation 

and 
lnfrastructure 
Improvements 

15162; North Bay 
?evitalization Are: 

Final EIR 
NO# ... ... .. - R- 
02839 05/04/98 

Public 
lnfrastructure 

North Bay Tax lncrement 
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Schedule of 
Performance 

(Year Project 
Complete) 

Provide fascade lmprovement 
grants for commercial 

businesses. Expect to provide 
lmprovement grants up to 

$25,000 per business. 
Implementation Plan goal to 
assist 11 businesses over 4- 

Clairemont, 
Linda Vista, 
Jptown, Nortt 

Bay, 
'eninsula, Olc 
San Diego 

Storefront 
lmprovement 

Program 

Commercial 
Business 

Assistance 

Start: 20 17 
End: 2020 

North Bay Tax lncrement 

{ears. Total Agency Participation 
$275,000 

Provide loans and grants to 
business owners and tenants to 

attract new business into the 
Project Area encourage the 

growth and retention of small 
businesses and create jobs. 
Total Agency Participation: 

$250,000 

Morena 
Boulevara 
Corridor 
Business 

lmprovement 
Program 

Commercial 
Business 

Assistance 

Start: 201 5 
End:2020 

Linda Vista North Bay Tax lncrement 

Start: 201 3 
End: 2015 

Area 1 Implement the Rosecrans 
Corridor Mobility Study in three 

2reas along Rosecrans Boulevarc 
over three funding phases. Area 

1 : $7,700,000; Area 2: 
$2,000,000; Area 3: $2,000,000. 

Total Cost: $1 1,700,000 

Start: 201 6 
End: 2018 

Area 2 

Rosecrans 
Corridor 

Improvements 

North Bay/ 
Peninsula 

Point Loma 

Public 
Infrastructure 

North Bay 

North Bay 

Tax lncrement 

Start: 2019 
End: 2021 

Area 3 

Provide Agency assistance to 
develop new commercial, 
residential, and mixed-use 

projects along Rosecrans Street 
with Phase 1 activities including 
but not limited to studies and site 

assistment activities and 
conceptual design options. Total 

Cost: $2,000,000 

Opportunity site 
along Rosecran: 
Street- Phase 1 

Feasibility, 
Design and 
Entitlements 

New Mixed Use 
Development 
Opportunity 

Start: 2019 
End:2021 

Tax lncrement 
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CRL Section Schedule of 

-- 

Provide Agency assistance to 
develop new commercial, 
residential, and mixed-use 

projects along Fbsecrans Street 
with Phase 2 activities including 

but not limited to land acquisition, 
infrastructure improvements and 
7egotitation and docurnentalion oi 
development agreements. Total 

Agency Participation: 
$35,000,000 

Opportunity cik  
dong Rosecrans 
Street- Phase 2 
Acquisition and 
Development 

New Mixed Use 
Development 
Opportunity 

Start: 2021 
End: 2025 

Tax Increment Point Lorna 

Linda Vista 

North Bay 

Implementation of new public 
improvements in two phases as 

identified in the Linda Vista 
Facilities Financing Plan and the 

North Bay Revitalization Area EIR 
Mitigation Monitoring Program. 
Phase 1 : Napa Street Traffic 

lmprovements $5,500,000 Phase 
2 : Morena Boulevard at Tecolote 

Road traffic Improvements: 
$1,700,000 and Linda Vista Road 

Traffic Signal Interconnect: 
$500,000. Total Cost: $7,700,00C 

North Bay 

Start: 2015 
End:2018 
Phase 1 

151 62; North Bay 
ievitaiization Are: 

Final EIR 
\Jo# ........ R-02835 

0 5/04/98 

Linda Vista 
Transportation 

and 
lnfrastructure 
lmprovements 

Public 
lnfrastructure 

Tax Increment 

Start: 201 7 End 
2020 Phase: 
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Old Town North Bay 

31d Town Public 
Bi keway 

Improvements 
and 

lnfrastructure 
improvements 

Public 
lnfrastructure 

Implementation of new bikeway 
and mobillity public improvements 

identified in the Old Town 
Facilities Financing Plan and the 

North Bay Revitalization Area EIR 
Mitigation ;\;;onitoring Program 

including the following identified 
specific projects: 1. Bikeway 

Corridors along Taylor Street and 
Pacific Highway and Bikeway 

Corridors along San Diego Ave., 
and Congress and Juan Streets 
per City standards. Total Cost: 

$1,000,000 

Start: 2025 
End: 2027 

Tax Increment 

151 62; North Bay 
ievitalization Arei 

Final EIR 
No#. . . .. . . . R- 

02839 05/04/98 

CRL Section 
33445,33334.2 

or 33679 
A~plicabilitv 
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- - 
low 
# 

North Bay North Bay 

North Bay 
Transportation 

and 
lnfrastructure 
lmprovements 

Public 
lnfrastructure 

Implementation of new public 
improvements in three phases. 
Projects identified in the Midway 
Pacific Highway Corridor (North 
3ay) Facilities Financing Plan and 
:he North Bay Revitalization Area 

EIR Mitigation Monitoring 
'rogram. The Plan and Program 

include the following identified 
,pecific projects. PHASE 1: Street 
" A  lmprovements From Sports 
Arena Blvd to Hancock Street: 
$8,000,000 and Kemper Street 

Improvements- From Sports 
Arena Blvd to Midway Drive: 

$6,000,000 PHASE 2: Kurtz 
Street Improvement - From 
Rosecrans Street to Pacific 

Highway: $3,500,000 and Sports 
Arena Blvd. Improvement - From 

Rosecrans Street to Pacific 
Highway: $4,000,000 PHASE 3: 
Midway Drivelsports Arena Blvd 

Intersection lmprovements: 
$2,000,000; Widening of sports 

Arena Blvd from Midway Drive to 
Rosecrans: $4,000,000 and . 

Repair existing or Install new 
Storm Drains - Various Locations: 

$9,000,000. Total Cost: 
$36,500,000 

Start: 2030 
End: 2032 
Phase 1 

Start: 2032 
End: 2034 
Phase 2 

;tart: 2033 End 
2035 Phase 3 

Schedule of 
Performance 

(Year Project 
Complete) 

Tax Increment 

I 5 1  62; N ~ r t h  Bay 
?evitalization Are: 

Final EIR 
No#. . .. . . . . R- 

02839 05/04/98 

CRL Section 
53445,33334.2 

or 33679 
A~plicabilitv 
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Schedule of 
Performance 

(Year Project 
Complete) 

Start: 2026 
End: 2028 
Phase I Fund public infrastructure and 

land acquisition to assist in 
levelopment of new industrial anc 
commercial businesses and new 
housing. This will require be a 

multi-year investment program as 
follows: Phase 1 : $25,000,000; 
Phase 2: $20,000,000 Phase 3: 
$10,000,000 (Housing land acq) 
Phase 4: $8,000,000 (housing). 

Total Agency Participation: 
$63,OOO,OOO 

Start: 2028 
, End: 2030 

Phase 2 

Rehabilitate the 
Sports Arena 

site, including on 
and off-site 

public 
improvements 

Public 
lnfrastructure 

Tax Increment 
North Bay North Bay 

Start: 2032 
End: 2034 
Phase 3 

Start: 2035 
End: 2037 
Phase 4 

Design and installation of variou: 
new public improvements and 

sotential acquisition foi new public 
parking facilities per City 
standards. Total Cost: 

$1 5,000,000 

Provide financial assistance to 
establish a new parks and open 

space amentities within the 
project area. Total Cost: 

$1 5,OOO,OOO 

India Street 
Corridor 

Improvements 

Siaii: 2035 
End: 2037 

Public 
lnfrastructure 

Tax lncrement 
Uptown North Bay 

- Start: 2036 
End: 2038 

Parks & Open 
Space 

Tax lncrement 
North Bay North Bay 2ommunity Park 
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CRL Section 

Seek and carry out appropriate 
multiple site oportunities to invest 
in public infrastructure and enter 
into strategic partnerships with 

xivate investment to develop new 
businesses, expand exist 

businesses, create jobs and 
construct new street 

mprovements. The current airport 
?xpansion and consolidated rental 

car facility and proposed 
Intermodal Transit Center and 
High Speed Rail will created 

redevelopment opportunities on 
existing sites that could include 
design, feasbiiity and planning 
studies, property acquisition, 
residential and commerical 

development, major roadway 
improvements, and public 

improvements. All subject to 
conformance with all applicable 
City standards. This project is 

multi year funding and phasing. 
Total Agency Participation: 

$1 O7,OOO,OOO 

3pportunity sites 
along Pacific 

4ighway corridor 
including 
adjacent 

circulation 
streets 

North Bay, 
Mission 
Valley, 
Uptown 

Non Housing Tax 
lncrement and 
Housing Tax 

lncrement 

Commercial 
Business 

Assistance 

Start: 2039 
End: 2044 

North Bay 

I L 
$ 31 1,410,000 - 
3RTH PARK 

ORTH BAY 

1 Central '~usiness 
Commercial Rehabilitation loan for green 

Business building improvements. Total 
Assistance Agency Participation: $1,100,000 

North Park North Park 
District 

Rehabilitation 
Loan 

Start: 201 2 
$ 1,100,000 

End: 2012 
1 Tax Increment 15004 NIA 

North Park North Park r El Cajon Blvd 
Streetlight Plans 

and Studies 

Start: 201 2 
Existing Tax Exempt 

124'000 End: 201 2 
1 Bond Proceeds &lor 15262 33445 

Tax lncrement 

Streetlight plans and studies - 
Plans & Studies Park Blvd to 1-805. Total Cost: 

$124,000 
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Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

or 33679 
Applicability 

Surface Parking 
Lot Fencing 

Temporary enclosure of trash 
Public 

lnfrastructure 
Start: 2012 
End: 2012 I North Park 

North Park 

North Park 

North Park 

North Park 

North Park 

North Park 

P 

North Park 

receptacles until Theatre Park 
developed. Total Cost: $1 1,000 

Phase 1 : Partial funding for 
disposition and adaptive reuse of 
Agency-owned building (former 

Woolworth's) subject to feasibility 
analysis and design. Total Agency 

Participation: $1 00,000 

Commercial 
Business 

Assistance 

31 st Street LLC 
DDA 

Start: 201 2 
End: 2013 

Tax lncrement 

15304 (City permit 
77143 is currently 

undergoing 
review) 

Wang's North 
Park 

Rehabilitation 
-oan Agreement 

Rehabilitation of existing building 
on University Ave. Total Agency 

Participation: $500,000 

Commercial 
Business 

Assistance 

Start: 201 2 
End: 201 3 

Tax lncrement 

15162; EIR 
Secondary Study 
for Renaissance 

at North Park 
Project (Sept 15, 
2003)lR-04331 

Interior 
Renovation - 
Existing City 

Facility 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Renaissance 
Community 

Space 

lmprovements to community 
space at Renaissance Project. 

Total Cost: $300,000 

Start: 201 2 
End: 2013 

Interior improvements to City- 
owned commerical space to 
provide for senior activities 

relocated from NP Community 
Park. Total Cost: $400,000 

Public improvements for vacant 
City owned parcels between 

Boundary Street & 1-805 including 
lighting and landscaping. Total 

Cost: $300,000 

North Park 

North Park 

lnterior 
Renovation - 
Existing City 

Facility 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Start: 201 2 
End: 20 13 

EIderHelp 
Expansion 

North Park 

North Park 
Start: 201 2 
End: 2013 

Boundary Street 
lmprovements 

Public 
lnfrastructure 
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CRL Section 

North Park 

North Park 

North Park 

e or I Performance 

MND for Arbor 
Crest North 
(Project No. 

19239, dated June 
!0, 2006) adopted 
on July 13, 2006, 

by Planning 
Commission 

Resolution No. 
41 03-PC 

Additional allocation of funds for 
Community Housing Works 83- 
unit affordable housing project. 

Total Additional Agency 
Participation: $2,250,221 

Existing Pooled Low- 
Mod Bond 

Proceeds&/or Tax 
lncrement 

Florida Street 
4partments DDA 

- Additional 
funding request 

Affordable 
Housing 

;tart: 2012 End 
201 3 North Park 

North Park 

North Park 

Allocation of funding for design 
and construction of minipark & 

street improvements. 
Transference of the fee title of the 
4gency-owned surface parking lo 
at 2986 North Park Way to City. 

Totai Cost: $1,430,000 

Allocation of funding for design 
and construction of site 

improvements. Total Cost: 

North Park 
Theatre Park & 

Streetscape 
lmprovements 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Parks & Open 
Space 

Start: 2013 
End: 2014 

Existing Tax Exempt 
Bond Proceeds &lor 

Tax lncrement 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax increment 

North Park 
Community Park 

lmprovements 

El Cajon Blvd 
Streetlight 
Installation 

University and 
31 st Street 

Public 
lmprovements 

Start: 201 3 
End: 2024 

Parks & Open 
Space 

$108,000 
Installation of streetlights- Park 

Blvd to 1-805. Total Cost: North Park 
Public 

lnfrastructure 
Start: 201 3 
End: 2014 North Park 

Phase 2: Design and installation 
~f curbs, gutters, sidewalks, stree 
trees, and utility undergrounding. 

Totel Cost: $50,000 

Development of Public Art Mastei 
Plan for North Park. Total Cost: 

Existing Tax Exempt 
Bond Proceeds &lor 

Tax lncrement 

Public 
infrastructure 

Start: 201 3 
End: 2014 North Park North Park 

Tax lncrement Public Art Mastel 
Plan 

30th St 
lmprovements 

Start: 2014 Enc 
201 5 Plans & Studies North Park North Park 

Design and installation of 
sidewalks, curbs, and drainage 

improvements Upas to University 
Total Cost: $264,000 

Public 
lnfrastructure 

Start: 2014 
End: 2015 North Park North Park Tax lncrement 
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Kansas St 
Drainage 

lmprovements 

Start: 2014 
End: 2015 

Existing Tax Exempt 
Bond Proceeds &lor 

Tax lncrement 

Public 
lnfrastructure 

sidewalks, curbs, and drainage 
improvements El Cajon to 

Madison. Total Cost: $865,880 
Design and installation of 

sidewalks, curbs, and drainage 
mprovements to Granada to 31st 

St. Total Cost: $953,000 
Administration and operations of 
Renaissance Community Space. 
Fund at $25Wyear. Total Cost: 

$125,000 

North Park North Park 

North Park Way 
Drainage 

lmprovements 

Renaissance 
Community 

Space 
Administration 

Public 
lnfrastructure 

North Park North Park 

Nor?h Park Agency Asset 
Expense 

i\ior%n Park 

itart: 2012 End: 
2016 

5 Tax Increment 

Administration and operations of 
the North Park Parking Garage. 
Fund at $100K/year in FY2012 
and $75K/year through 2016. 

Total Cost: $400,000 

North Park 
Parking Garage 
Administration 

Agency Asset 
Expense North Park North Park 

Forgivable loans to homeowners 
for property improvements. Fund 
2t $500K in 2012 and $250Wyear 

through 2016. Total Cost: 
$1,500,000 

Forgivable loans to multi-family 
rojects for rehabilitation. Fund at 

$200 Wyear. Total Cost: 
$1,000,000 

Design and installation of 
sidewalks, curbs and drainage 

mprovements Lincoln to El Cajon 
Blvd. Total Cost: $1,270,000 

Start: 2012 
End: 2016 

5 Tax Increment 
Housing 

Enhancement 
Loan Program 

Multifamily 
Housing 

Enhancement 
Loan Program 

Affordable 
Housing 

North Park North Park 

North Park 
Affordable 
Housing 

North Park 

Ohio St 
lmprovements 

Public 
lnfrastructure North Park North Park 

Design and installation of ADA 
lmprovements within the Project 
Area per City standards. Total 

Cost: $1,500,000 

Architectural 
Barrier Removal 

Public 
lnfrastructure North Park North Park 
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Schedule of 
Schedule of Performance 
Performan&? (Year Project 

Complete) 

Design and installation of 
Start: 2016 
End: 201 8 

Jtah St Drainage 
lmprovements 

Public 
lnfrastructure 

sidewalks, curbs, and drainage 
mprovements El Cajon to Meade 

North Park 

North Park 

Tax lncrement 

Total Cost: $970,000 
Design and installation of ADA 

Start: 201 9 
End: 2019 

8 
Architectural 

Barrier Removal 
Public 

lnfrastructure 
improvements within the Project 
Area per City standards Total 

Tax lncrement 

Cost: $1,500,000 

Design and installation of ADA 
lmprovements within the Project 
Area per City standards. Total 

Cost: $2,000,000 

Design and installation of traffic 
;ignals within the Project Area pel 

City standards Total Cost: 

Start: 2022 
End: 2022 

Architectural 
Barrier Removal 

Public 
lnfrastructure 

North Park Tax lncrement 

Traffic Signal 
Design and 
Installation 

Start: 2021 End: 
2023 1 12 

Public 
lnfrastructure 

North Park Tax lncrement 

Start: 2023 
End: 2023 

12 

Design and installation of ADA 
lmprovements within the Project 
Area per City standards. Total 

Cost: $3,000,000 

Architectural 
Barrier Removal 

Public 
lnfrastructure 

North Park Tax lncrement 

Design and installation of ADA 
lmprovements within the Project 
Area per City standards. Total 

Cost: $3,000,000 

Start: 2024 
End: 2024 

Architectural 
Barrier Removal 

Public 
lnfrastructure 

North Park Tax lncrement 

Administration and operations of 
the North Park Parking Garage 
Operating Agreement. Fund at 

$75Wyear. Total Cost: 

Start: 201 7 
End: 2043 

North Park 
Parking Garage 
Administration 

Agency Asset 
Expense 

North Park Tax lncrement 

$2,025,000 
Administration and operations of Renaissance 

Community 
Space 

Administration 

Start: 2017 End: 
2043 

27 
Agency Asset 

Expense 
Renaissance Community Space. 
Fund at $25Wyear. Total Cost: 

$675,000 

North Park Tax lncrement 
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Forgivable loans to homeowners 
for property improvements.Fund 

at $250Wyear through 2043. 
Total Cost: $6,750,000 

Housing 
Enhancement 
Loan Program 

Affordable 
Housing 

Start: 201 7 
End: 2043 

North Park North Park Tax lncrement 

Multifamily 
Housing 

Enhancement 
Loan Program 

Forgivable loans to multi-family 
~rojects for rehabilitation. Fund al 

$220/year. Total Cost: 
Affordable 
Housing 

Start: 2017 
End: 2043 

North Park North Park Tax lncrement 

$5,940,000 
Rehabilitation loans for green 

improvements for various 
buildings at suitable sites to be 

identified within the Project Area. 
Fund at $250K in 2014 and 

$500Wyear. Total Cost: 

Commercial 
Business 

Assistance 

Green Pilot 
Program 

Start: 20 14 
End: 2043 

North Park North Park 

North Park 

Tax lncrement 

Tax lncrement 

Rehabilitation grants for property 
improvements for various 

buildings at suitable sites to be 
identified within the Project Area. 
Fund at $250Wyear. Total Cost: 

$7,000,000 

Storefront 
Improvement 

Program 

Commercial 
Business 

Assistance 

Start: 2016 
End: 2043 

North Park 

Community 
Enhancement 

Program 

Commercial 
Business 

&Residential 
Assistance 

Sraffiti abatement and community 
cleanup. Fund at $100Wyear. 

Total Cost: $2,800,000 

Start: 201 6 
End: 2043 

NIA North Park North Park Tax lncrement 

Provide funding for land 
acquisition, construction and/or 

rehabilitation; programming, 
monitoring and administration of 
360 units of affordable housing. 

Total Cost: $90,000,000 

Affordable 
Housing 

3bligation - Plar 
Lifetime 

Affordable 
Housing 

Start: 2026 
End: 2043 

North Park North Park Tax lncrement 

TOTAL - 
SAN YSIDRO 
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CRL Section 
33445,33334.2 

or 33679 
Aptrlicabilitv 

33445 

=easibility, design, construction of 
health and safety related 

improvements: sidewalks, curbs, 
new road lane and related 

mprovements per City standards. 
Total Cost: $600,000 

Nest Camino de 
la Plaza 

Improvements 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Public 
lnfrastructure 

Start: 201 1 End 
201 2 

San Ysidro 

San Ysidro 

San Ysidro 

San Ysidro 

San Ysidro 
Traffic Signals 
(Beyer Blvd. 
Crossing and 
San Ysidro 
Blvd.IAveri1) 

installation of new traffic signals, 
and related improvements per 

City standards. Total Cost: 
$600,000 

Ex~sting Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Public 
infrastructure 

Start: 201 1 
End: 2012 

Feasibility and related due 
cliligence, design and subsequent 

development of new branch 
library per City standards. Total 

Agency Participation: $2,500,000 

San Ysidro 
Public Library 

Start: 201 4 
End: 2016 

San Ysidro San Ysidro Branch Library Tax lncrement 

Multi-year program of acquisition 
of key sites within the Pilot 
Village; Pilot Village to be 

memorialized within the current 
Community Plan Update. ($1.2 

Existing Tax Exempt Bond 
Proceeds &TI). Total Agency 

Participation: $10,000,000 

Property 
Acquisition and 
infrastructure 
Pilot Village 

New Mixed i ise 
Development 
Opportunities 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Start: 201 2 
End: 2017 

San Ysidro 

San Ysidro 

San Ysidro 

San Ysidro 

Design and construction of 
streetscape improvements, new 
sidewalks, curbs and gutters per 
Sity standards. ($2M Existing Tax 

Exempt Bond Proceeds, $1 M 
Existing TI balance phased with 

Future TI). Total Cost: 
$10,000,000 

San Ysidro 
Streetscape 
Improvement 

Project - 
Implementation 
Facilities Plan 

Existing Tax Exempt 
Bond Proceeds &/or 

Tax lncrement 

Public 
lnfrastructure 

Start: 201 2 
End: 2020 
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Agency 
of Source of Funds to 

Schedule of Performance 
be Deposited with 

CEQA 
lnvestrnent Performance r e a r  Project Review* 

Complete) 
City 

Intermodal I jtudy, des~gn, and construction of 
TC and parking structure; the ITC 
will also be memorialized with the 
current Commun.ity Plan Update 
and City standards. Total Cost: 

$5,000,000 

Transit Center 
Parking 

and Related 
Structure 

Improvements 
San Ysidro 

San Ysidro 

San Ysidro 

San Ysidro 

San Ysidro 

San Ysidro 

and Acquisitions I 
Street A, from 

Calle Primera to Public 
Camino de la Infrastructure 

Plaza 

lesign and construction to widen 
nto two lane collector and related 

improvements consistent with 
xrrent Community Plan and City 

standards. Total Cost: 
$4,000,000 

Design and construction for the 
upgradelwidening of street 

segment and associated piiblic 
improvements consistent with 

:urrent Community Plan and City 
itandards. Total Cost: $2,000,000 

Implementation of various 
business progl;ams and BID 

ssistance (i.e., banners, signage, 
utility box artwork. Fund at 
$1 00Wyear. Total Cost: 

West Calle 
Primera - Street I P i ib i i~  
A to Via de San Infrastructure 

Ysidro 

Business Commercial 
Assistance Business 
Program Assistance 

Start: 201 2 
$ ,5003000 

End: 2026 
15 Tax Increment 15378 San Ysidro 

San Ysidro 

San Ysidro 

San Ysidro 

San Ysidro 

San Ysidro 

Storefront Commerciai 
Improvement Business 

Program Assistance i 
$1,500,000 

Loans and grants to revitalize 
major corridor businesses. Fund 

at'$100~year. Total Cost: 

Administration and 
implementation of neighborhood 

cleanup, housing rehab and 
revitalization programs. Fund at 
;I 30lyear. Total Cost: $1,950,000 

Commercial 
Business & 

Enhancement 
Program 

Residential 
Assistance 

$ 1,950,000 
Start: 2012 End: 

2026 
15 Tax Increment 15378 
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San Ysidro 

Source of Funds to 
be Deposited with 

City 

San Ysidro 

New 
Development 
Opportunities 
adjacent to 
lntermodal 

Transit Center 
I e . ,  Community 

Center Site, 
adjacent 
property) 

Feasibility for design and 
construction of public 

improvements/acquisitions 
3djacent to ITC. The ITC shall be $ 15,000,000 

memorialized with the current 
Community Plan update. Total 

lgency Participation: $1 5,000,000 

I 

New Mixed Use 
Development 
Opportunities 

Start: 2028 
End: 2032 

Tax lncrement 

Design and construction to widen 
into four lane collector; includes 

~roperty acquisitionand consisten' 
with Community Plan and City 

standards. Total Cost: 
$20,000,000 

Design and construction to widen 
to four lane modified major and 

consistent with existing 
Community Plan and per City 

standards. Total Cost: 
$1 6,000,000 

Design and construction to widen 
to four lane collector; includes 

property acquisition; 
improvements are consistent with 
existing Commnnitp Plan and per 

City standards. Total Cost: 
$1 5,000,000 

East Beyer 
3oulevard; Beyer 

Boulevard to 
Camino de la 

Plaza 

Nest San Ysidro 
Boulevard; 

Sunset Lane to 
Smythe Avenue 

Public 
lnfrastructure 

Start: 2036 
End: 2036 

San Ysidro 

San Ysidro 

San Ysidro 

San Ysidro 

Tax lncrement 

Public 
lnfrastructure 

Start: 2036 
End: 2036 

Tax lncrement 

Willow 
RoadICalle 
Primera - 

Camino de la 
Plaza to Via de 

San Ysidro 

Public 
lnfrastructure 

Start: 2040 
End: 2040 

San Ysidro San Ysidro Tax lncrement 

Design and construction to widen 
:o four lane modified collector with 
landscape median; improvements 

are consistent with existing 
Community Plan and per City 

standards. Total Cost: $2,900,000 

laity Mart Road; 
1-5 to South 
Community 

Border 

Public 
lnfrastructure 

Start: 2042 
End: 2042 

San Ysidro San Ysidro Tax lncrement 
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San Ysidro 

Provide annual funding for land 
acquisition, construction or 
rehabilitation, programming, 

monitoring and administration of 
redevelopment plan affordable 

housing obligations. 
Redevelopment Plan estimates 

3000 housing units to be 
developed in San Ysidro during 
the lifetime of the plan. Housing 
obligation = 450 total affordable 
housing units (180 VL and 270 
LIM). To date, 70 have been 

produced. Plan lifetime deficit of 
380 units. Total Agency 

Participation: $31,500,000 

Affordable 
Housing 

Obligation - Plan 
Lifetime 

Affordable 
Housing 

Start: 2012 End: 
2046 1 35 

San Ysidro Tax Increment 

I 

SAN YSlDRO 
SOUTHEASTERN ECONOMl 

Central Provide for partial funding of 
Imperial Imperial Crest Affordable and residential with affordable 

Component of and Frame Market Rate component, consistent with the 
SESD Areas Housing adopted community plan. Total 

Merged Area Agency Participation: $800,000 

Start: 201 3 
End: 2013 

Lincoln Park 

Central 

Provide funding for the 
replacement off deficient public 
improvements and/or new public 
improvements such as sidewalks 

curbs, streetscape and similar 

lmperial 
Component of . 

Holly Street 

cccn improvements 

Public 
Infrastructure 

Start: 201 2 
End: 2012 

Lincoln Park 
dLdU 

Merged Area 
improvements consistent with 

applicable City standards. Total 
Cost: $230,000 

Provide partial funding for the 
Central 

Miscellaneous developement of residential 
lmperial 

dalencia Park Component of 
Village Center Affordable market rate and affordable units 

crcn Frame Area Housing consistent with the adopted 

Start: 201 5 End: 
2015 

VLUY 

Merged Area 
Development community plan. Total Agency 

Participation: $500,000 
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Valencia Park 

Central 
Imperial 

Component of 
SESD 

Merged Area 

Source of Funds to 

Provide funding to carry out 
improvements to the flood plain 

and provision of public access to 
Las Chollas Creek that support 
development projects.. Provide 

funding for projects to lead to the 
dedication of open space, and 

construction of pedestrian path, 
landscaping, fencing, and 

retaining walls (consistent with 
City standards and adopted land 

use plans). Total Agency 
Participation: $500,000 

Miscellaneous 
Village Ceiiter 
Frame Area 

Development. 
Public 

Improvements 

Public 
Infrastructure 

Start: 201 5 
End: 201 5 

Tax Increment 

15162: Mitigated 
Negative 

Declaration No. 
122002 

7-303268,Dec. 4, 
2007 

Southcrest, 
Gateway 

Center West 
Component ol 

SESD 
Merged Area 

Central 
Imperial 

Component d 
SESD 

Merged Area 

Partial Funding for Development 
of 197 affordable rental units, 17 
row houses, 40 lofts and 19,000 

SF commercial /retail. Total 
Agency Participation: $1,000,000 

Provide funding for the re- 
mbursement of completed projec 
to implement Owner Participation 

Agreement with Jacobs for 
Market Creek Plaza and Jacobs 
Center commercial development. 

Total Cost: $3,800,000 

Logan 
Heights, 
Sherman 
Heights 

Existing Bond 
Proceeds &lor Tax 

lncrement 

Affordable 
Housing 

Start : 201 2 End 
2012 

Comm 22 

151 62: Mitigated 
Negative 

leclaration # LDF 
99-0 1 56, R- 

294042, Sept. 28, 
1999 . 

Market Creek 
Plaza 

Start: 2012 End 
2012 

Chollas View OPA Obligation Tax Increment 
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Tax lncrement 

Provide funds for the phased 
construction of improvements to 
address missing and deficient 
infrastructure, curbs, sidewalk, 

gutter, complete streets, 
stormdrains, streetlights, 

streetscape (and similar) in 
accordance with City standards 

(will require replacement in place 
and new construction - aii within 

the PROW). 
Total Cost: $2,000,000 

Develop an economic 
development strategy, specific 

plans, smart code zoning 
ordinance and carry out CEQA 

revlew to implement the 
community vision and streamline 

the entitlement process in 
redevelopment project areas as 
currently delineated. Total Cost: 

$1,800,000 

Provide funding for the 
development of a mixed use 

project (inclusive of commercial 
retail, restaurant, office and 

meeting space with structured 
parking) consistent with adopted 
community plan. Total Agency 

Participation: $700,000 

Provide some gap funding for 
single-site industrial building upor 

completion of feasibiiity, due 
diligence and design work. Total 
Agency Participation: $21 0,000 

Fifteen 
neighborhood 

s in 
Southeastern 

San Diego 

Southeastern 
San Diego 

Merged 
Project Area 

Various public 
improvements 

Public 
Infrastructure 

Start: 201 2 
End: 2012 

Economic 
Development 

Strategy, Smart 
;ode and Maste 

EIR in 
coordination witt- 
the Community 

Plan Update 

Fifteen 
neighborhood 

s in 
Southeastern 

San Diego 

Southeastern 
San Diego 

Merged 
Project Area 

Plans and 
Studies 

Start: 201 2 
End: 2013 

Tax increment 

-- - 

Tax lncrement 

Central 
Imperial 

Component 01 
SESD 

Merged Area 

15162: LDR EIR 
96-7729, R- 

04090, May 1 1 , 
2000 

Commercial 
Retail /Office 
Development 

Imperial Avenue 
Commercial 

Start: 2013 
End: 201 5 Valencia Park 

Tax lncrement Stockton 

Gateway 
Center West 

Component 0, 
SESD 

Merged Area 

New Industrial 
Development or 
Agency-owned 

property 

Petrarca 
Industrial 
Building 

Start: 2012 End 
2013 
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- 
Row 

# 

- 

293 

Provide funding for 3 parcels to 
3e subdivided into no more than 6 
parcels for the development of 6 
single-family affordable for-sale 

LEED Silver units (consistent with 
all applicable land use plan and 

zon~ng standards and SEDC Multi 
Family Development Guidelines). 

Tota! .Agency Participation: 
$270,000 

Provide partial funding for the 
commercial / residential / mixed- 

use development, andlor 
additional site acquistions adlor 

establishment of mutually 
beneficial partnerships with the 

private sector for the implentation 
of adopted community plan, 

SANDAG Smart Growth 
Opportunity sites, lmperial 

Avenue Corridor Master Plan, 
SEDC Multi-Family Guidelines 

and General Plan 
recommendations. Total Agency 

Participation: $5,000,000 

Southcrest 
hmponent c 

SESD 
Merged Area 

Affordable 
Housing on 

Agency-owned 
property 

Start: 201 2 End: 
2013 

Southcrest 40th and Alpha Tax lncrement 

Central 
lmperial 

:omponent c 
SESD 

Merged Area 

Mixed use 
residential 

market rate, 
affordable and 
commercial. 

lmperial Crest 
Development 

Start: 201 3 
End: 2020 

Lincoln Park Tax lncrement 

Choilas view, 
Lincoln Park, 
Emerald Hills 
and Valencia 

Park, 
Encanto, 

South 
Encanto, 

vlountain View 

Funding of staff support for the 
mplementation of the Brownfields 

EPA Grant and to identify sites 
and funding opportunities to clean 
various brownfields sites. Total 

Cost: $400,000 

Central 
lmperial 

hmponent c 
SESD 

Merged Are2 

Commercial 
Business & 
Residential 
Assistance 

Brownfields 
Grant Program 

Start: 201 1 End: 
2021 

Tax lncrement 
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Chollas View 

Chollas View, 
Lincoln Park, 
Emerald Hills 
and Vaiencia 

Park 

Mt. Hope 

Central 
imperial 

>omponent of 
SESD 

Merged Area 

Provide partial funding for the 
implementation of residential and 
commercial development subject 

to feasibilty and design 
completion consistent with 

adopted community plan. Total 
Agency Participation: $2,800,000 

Residential and 
Commercial 
Mixed use 

Start: 2012 
End: 2018 

Tax Increment Euclid Gateway. 

Provide funding for transit- 
oriented mixed-use development 

that will include transit density 
residential, along with 

commercial, retail, industrial, 
recreational, and public 

components surrounding the 
trolley/transit station and vicinity, 

including affordable units and 
consistent with SEDC Multi- 
Family Guidelines, SANDAG 

Smart Growth Opportunity sites, 
and the adopted community plan. 

Total Agency Participation: 
$1 o.ooo,ooo 

Mixed use TOD 
with residential, 

commercial 
retail, office, 
industrial and 
public uses 

Central 
Imperial 

>omponent of 
SESD 

Merged Area 

Mt. Hope 
2omponent oi 

SESD 
Merged Area 

151 62: Resolutior 
NO. R-04390, Apt 
28 2009 - EIR NO 

lo671 5 

Village Center at 
Euclid and 

Market Vicinity 

Existing Bond 
Proceeds &/or Tax 

increment 

Start: 2012 End 
2029 

Seek and implement and/or assis' 
in the implementation of (by 
providing funding) suitable 

opportunities for new construction 
of residential and commercial 

uses on Agency-owned property 
in accordance with the applicable 
land use plan while implementing 
General Plan recommendations. 

Total Agency Participation: 
$5,000,000 

Commercial and 
Affordable 
Housing 

Development 

Market Street 
Mixed Used 

Development 

Start: 2015 End 
2033 

Tax Increment 
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Zhollas View, 
Lincoln Park, 
Emerald Hills 
and Valencia 

Park 

Stockton, 
Southcrest 

Centrai 
Imperial 

2omponent 01 

SESD 
Merged Area 

Southcrest, 
Gateway 

Center West 
2omponent oi 

SESD 
Merged Area 

Jiiiage Center at 
Euclid and 

Market Vicinity 
Public 

lnfrastructure 

Various public 
improvements 

Public 
lnfrastructure 

Public 
lnfrastructure 

Identify, complete design and 
carry out improvements to 

deficient and missing public 
infrastucture amd related 

improvements to support the 
transit oriented mixed use 

development and its continued 
economic viability Project 

includes, but is not limited to, 
freeway interchanges, safety 

improvements, complete streets, 
stormwater and an elevated 

rolley line consistent with adoptec 
community plan, applicable City 
standards and implementation of 

rnany of the General Plan and 
SANDAG Smart Growth 

Opportunity sites 
recommendations. Total Agency 

Participation: $30,000,000 

Phased construction of 
improvements to install missing 

and provide for public 
infrastructure which is currently 

deficient including curbs, 
sidewalks, gutter, streets, 
stormdrains, streetlights, 

streetscape and adress related 
infrastructure needs within the 

public right of way (replacement 
of existing and new facilities in 

accordance with City standards). 
Total Cost: $1 3,000,000 

Start: 201 2 
End: 2033 

Start: 201 2 
End: 2033 

Existing Bond 
Proceeds &/or Tax 

lncrement 

Tax Increment 

15162: Resolution 
Yo. R-04390, Apr 
28 2009 - EIR NO. 

106715 
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SEDC Area of 
lnfluence - 

Fifteen 
neighborhood 

s in 
Southeastern 

San Diego 

SEDC Area of 
lnfluence - 

Fifteen 
neighborhood 

s in 
Southeastern 

San Diego 

SEDC Area oi 
lnfluence 

SEDC Area oi 
lnfluence 

Provide funds for the annual 
allocation for single-family 

rehabilitation loans to low to 
moderate homeowners to 

sddress health and safety issues, 
~rovide for exterior improvements 

as well as other improvements 
intended to resu!t in energy and 
water improved efficiency and 
xeriscape landscaping. Total 

Agency Participation: $3,750,000 

Affordable 
Housing 

Start: 201 2 End: 
2033 

HELP Program Tax lncrement 

Provide funds for the annual 
allocation for Second Trust Deed 

loans to low to moderate 
homeowners for downpayment 

assistance. Total Agency 
Participation: $3,750,000 

%&-Time Home 
Buyer Program 

Affordable 
Housing 

Start: 201 2 End 
2033 

Tax lncrement 

Provide funds for the annual 
allocation of moneys intended for 

neighborhood programs that 
improve facades and provide for 

other similar storefront 
improvements. 

Total Agency Participation: 

Fifteen 
neighborhood 

s in 
Southeastern 

San Diego 

Commercial 
Business & 
Residential 
Assistance 

Southeastern 
San Diego 

Merged 
Project Area 

Southeastern 
San Diego 

Merged 
Project Area 

Storefront 
Improvement 

Program 

Start: 201 2 End 
2033 

Tax lncrement 

'rovide funds for the annual cost: 
incurred for the management of 

Agency owned property and other 
3ublic facilities currently owned bq 

the Agency. Total Cost: 
$3,750,000 

Fifteen 
neighborhood 

s in 
Southeastern 

San Diego 

Property 
Management 

Program 

Property 
Management 

Program 

Start: 201 2 End 
2033 

Tax lncrement 
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Central 
lmperial 

Component oi 
SESD 

Merged Area 

Southcrest 
and Gateway 
Center West 

Component oi 
SESD 

Merged Area 

Schedule of 

lmperial Avenue and Holly Drive - 
Phased construction to correct 

deficient and missing 
infrastructure improvements for 

safety, traffic congestion and 
complete street design for multi- 
modal, pedestrian, bicycle and 

public transit use and that support 
lmperial Crest mixed use 

development consistent with the 
adopted commun~ty plan and 

applicable City standards. Total 
Cost: $35,000,000 

Public 
lmprovements to 
support mixed 
use residential, 
low-mod and 
commercial. 

lmperial Crest 
Development 

Public 
lmprovements 

Start: 201 3 
End: 2037 

Lincoln Park 

Southcrest, 
Stockton 

.Tax Increment 

Provide funds to be used for 
mixed use commercial and 
residential consistent with 

adjacent development and with 
ine applicable land use plan while 

implementing General Plan 
recommendations and SEDC 

Multi-Family Development 
Guidelines. 

Miscellaneous 
Multi-Family & 
Single-Family, 
Commercial, 

Industrial 
Development 

3pportunities SC 
& GW 

Commercial and 
Affordable 
Housing 

Development 

Start: 2012 End 
2037 

Tax Increment 

Total Agency Participation: 
$32,000,000 

SEDC Area 01 
Influence and 

SESD 
Merged 

Project Area 

Provide partial funding for housing 
and commercial acquistions, 

programing construction, 
monitoring, administration, 

rehabilitation, consistent with 
adopted community pian. Total 

Agency Participation: $21,700,000 

Fifteen 
ieighborhood 

s in 
Southeastern 

San Diego 

Miscellaneous 
Commercial and 

Housing 
Redevelopment 

Commercial and 
Affordable 
Housing 

Development 

Start: 20 12 End 
2037 

Tax Increment 

iL SEDC 
CENTRE CITY DEVEI 

I East Village 
Demolition of existing structures 

Parks & Open and construction of interim 
Space parking lot at future park site. 

Greet West 
Demolition and 
Interim Parking 

Lot 

Start: 201 1 
End: 201 1 



EXHIBIT 1 - Schedule of Projects 
- - 
Row 

# 

Planning & Architectural cost. Tax lncrement Centre City Centre City 
Convention 

Public Facilities 
Start: 201 1 

$ 3,000,000 1 
nd: 201 1 I O ~ o t a i  Cost: $3,000,000 

Renovation to Lyceum Theatre 
(current Agency lease obligation) 
and is contiguous to the Centre 
City Proiect Area. Total Cost: 

Lyceum Theatre 
Renovations 

Cultural Tax lncrement Centre City Centre City 

- $3,720,000 
lnstallation of Street lights in Little 

Little Italy Street Public 
Lights Infrastructure 

Start: 201 1 
$ l.OOO.OOO 1 End: 2012 I Tax lncrement Centre City Centre City Italy Neighborhood Total Cost: 

$1,000,000 
Construction Cost. Total Cost: 630,000 

Start: 201 1 
End: 2012 

'I Centre City Centre Ciiy 

Centre City 

Centre City 

Leash-Free Dog / Parks & Open 
Park & Parking Space 

Children's Park Parks & Open 
Phase 1 Space 

Gaslamp Square Parks & Open 
Park Space 

Tax increment 
$630,000 

Design and construction Start: 201 1 End: 
$ 2,960,000 1 2012 1 1 Centre City 

Centre City 

improvements to existing park . 
Total Cost: $2,960,000 
Design and construction 

improvements to existing park . 

Tax lncrement 

Tax lncrement 
Total Cost: $1 ,I 20,000 

Design criteria for Green Street. 
$ 

Start: 201 1 
620'000 End: 2012 

1 Centre City Centre City 
Green Stieei 

Plans & Studies Tax lncrement - 
Total Cost: $620,000 

Re-opening of the at-grade SCH # 98121003 
igency Resolutior 
3-03063 Adopted 

1 1/26/99 

Park & Harbor At Public 
Grade 

lnfrastructure 
Improvements 

vehicular intersection at Park 
Blvd. and Harbor Dr. ($7.42M 

Tax lncrement & 2.4M City funds). 
Centre City Centre City Tax lncrement 

Total ~ost:'$9,460,Ob0 
lnstallation of Historic Plaques on 

Gaslamp Quarter Historic 
Historic Plaques Preservation $ 

Start: 201 1 
40'000 / End: 201 2 I Centre City Centre City buildings in   as lamp Quarter. 

Total Cost: $40,000 
Tax lncrement 

Asian Pacific 
Historic Public 

Thematic District Infrastructure 
Streetscape 

lnstallation of Asian themed lights, 
trees, sidewalk paving & public art 

in the Asian Thematic District. 
Total Cost: $3,160,000 

Tax lncrement Centre City Centre City 

Kettner & G Public 
Traffic Calming Infrastructure 

lnstallation of traffic calming in 
side walk at Kettner Blvd. and G 
St. - Connected to Quiet Zone 
project and improvement are 
need after Q.Z. is completed. 

Total Cost: $620,000 

Centre City Centre City Tax lncrement 



EXHIBIT 1 - Schedule of Projects 

33445,33334.2 
Review* or 33679 

>onstruction of wayfinding system 
Wayfinding 

System 

Public 
Restrooms 

Public 
lnfrastructure 

Start: 201 1 
End: 2012 

downtown. Total cost- Tax lncrement 

Tax lncrement 

$2,110,000 
Installation of public restrooms in 

Start: 201 1 
End: 2012 

Public Facilities the project area. Total Cost: 
$1,120,000 

Centre City Centre City 
Litter 

Receptacles 

Kettner & A 
Traffic Ca!rning 

=ifth & Broadwa) 
Traffic Signal 

Public 
lnfrastructure 

Public 
!nfrastructure 

Public 
lnfrastructure 

Start: 201 1 
End: 2012 

Start: 201 1 - Start: 201 1 

End: 2012 

Installation of Litter receptacles 
downtown. Total Cost: $680,000 

Tax lncrement 

Kettner & A traffic calming. Total 
Centre City 1 Centre City 

I 
Tax lncrement - 

Cost: $31 0,000 
Improvement of the Traffic signal 

Tax lncrement Centre City I Centre City at 5th & Broadway. Total Cost: 
$370,000 

Installation of Street lights in 
Centre City Centre City i Public 

lnfrastructure 
Start: 201 1 
End: 2012 

;ortez Streetligh Tax lncrement 

Tax lncrement 

Tax lncrement 

>ortez Neighborhood. Total Cost: 

Construction of 
andscapedllighted medians along 

Market Street. Total Cost: 
Start: 201 3 
End: 2013 

Market Street 
Medians 

Pubiic 
lnfrastructure 

Centre City 1 Centre City 

Centre City Centre City 

$1,520,000 
Construction of signalized 

Park Blvd. & SD 
High School 
Crosswalk 

Start: 2013 
End: 2013 

Public 
lnfrastructure 

Crosswalk in front of School and 
median enhancement. Total 

Cost: $4,740,000 
Traffic signal modifications to 

Tax lncrement Start: 201 3 
End: 201 3 

Fifth & Market 
Traffic Signal 
Modification 

revise timing and improve 
pedestrian audible system at 

intersection. Total Cost: 

Public 
lnfrastructure 

Centre City Centre City I 
4th & Broadway 

Traffic Signal 
Modification 

East Village 
Neigh. Design 

Start: 201 3 
End: 2013 

Undergrounding of existing 
overhead traffic signal wire at 4th 
3 Broadway. Total Cost: $60,000 

lesign Guidelines for East Village 
Neighborhood. Total Cost: 

Public 
lnfrastructure 

Centre City Centre City Tax lncrement 

Centre City Centre City I Tax lncrement 
Start: 201 2 
End: 2013 

Plans & Studies 
~uidel ines 

Little ltaly Neigh. 
$620,000 

Design Guidelines for Little ltaly 
Centre City Centre City 

Start: 201 2 
End: 2013 2 Tax lncrement Design 

Guidelines 
Plans & Studies Neighborhood. Total Cost: 

$500,000 
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Schedule of 
Performance 

(Year Project 
Complete) 

- - 
tow 
# 

- 

334 Centre City Centre City 
Comprehensive Update to 

Streetscape 
Manual 

Traffic Mitigation 
Plan 

Start: 201 2 
End: 2013 

Start: 201 2 
End: 2013 

Plans & Studies implement Community Plan. Tax lncrement 
Total Cost: $620,000 

Required per Community Plan 
Centre City 

Centre City 

Centre City 

Centre City 

Centre City 

Centre City 

Centre City 

Centre City 

Centre City 

Plans & Studies Tax lncrement 
FEIR. Total Cost: $190,000 

Improving pedestrian corridor 
between Kettner Blvd. and Santa 

Fe Depot Transit Courtyard. Tota 
Cost: $1.010;000 

3 St. Pedestrian 
Corridor 

Public 
lnfrastructure 

Start: 2012 
End: 2013 

Tax lncrement 

Tax lncrement 
Public Parking - 

East Village 
Green West 

Public Parking 
Structure 

Below Grade parking at park. 
Total Cost: $5,580,000 

Design and construction of the 
future park located between F, G, 

13th, 14th Streets. Total Cost: 

Start: 201 2 
End: 2013 

East Village 
Greet West 

Parks & Open 
Space 

Start: 201 1 
End: 2013 

Centre City 

Centre City 

Centre City 

Tax lncrement 

$9,790,000 
Agency 113 share of cost to 

Two America 
Plaza 

mprovements tc 
Common Area 

maintain and improve common 
areas of HOA property (Canopy 
Repair & Fencing). Total Cost: 

$1,360,000 

Commercial 
Asset Expense 

Start: 201 1 
End: 201 3 

Tax lncrement 

improvement to sidewalks in 
Horton Plaza Project Area which 
are contiguous to the Centre City 

Project Area, which include 
Broadway from 4th to Union 

Street, 4th from Broadway to G 
Street, G from 4th to Union Street 
Union Street from Broadway to G 
Street, First from Broadway to G 

Street, E Street from Union Streei 
to First Street, Front Street from 

G to F and Broadway Circle. 
Total Cost: $6,200,000 

Sidewalk 
Improvements 

Public 
lnfrastructure 

Start: 201 1 
End: 2013 

Tax lncrement 
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CRL Section 
13445,33334.2 

or 33679 
Applicability 

Centre City 

73 permanent supportive units, 
125 interim housing beds, one- 

stop service center, health clinic, 
~dministrative and training offices; 

includes preservation and the 
rehabilitation of the 116,000 SF 

Wor!d Trade Center bui!ding 
located at 6th & A. Total Cost: 

$9,640,000 

Acquisition and rehabilitation of 
Parking Structure located at 

FifthIA. Total Cost: $6,200,000 

73 permanent supportive units, 
125 interim housing beds, one- 

stop service center, health clinic, 
~dministrative and training offices; 

includes preservation and the 
rehabilitation of the 116,000 SF 

World Trade Center building 
located at 6th & A. Total Cost: 

$22,700,000 

Affordable 
lousing1Commu 
tity, Cultural and 

Historical 
Facilities 

15162 2006 
FElR Agency 
Reso R-04001 

311 4/06 

Permanent 
Homeless 

Housing and 
Services Center 

start: 201 1 End: 
201 3 Centre City Tax lncrement 

- 

Centre City 
5th & A Centre 

Parking 
Parking 

Structure 
Start: 201 1 
End: 2013 

Tax lncrement Centre City 

Centre City 

Affordable 
Housing1 

Community, 
Cultural and 

Historical 
Facilities 

15162 2006 
FElR Agency 
Reso R-04001 

311 4/06 

Permanent 
Homeless 

Housing and 
Services Center 

Start: 201 1 
End: 2013 

Tax lncrement Centre City 

Centre City 

!OO affordable rental units 
ncluding supportive housing, 17 
ow homes, 40,000 SF livelwork 
~ftsloffice space; 23,000 SF 
:ommercial /retail/ daycare to be 
jeveloped by BRIDGE Housing in 
he Logan Heights neighborhood 
%t Commerciall22nd Street. Total 
zest: $77,800,000 

Horton Plaza 
Affordable 
Housing 

Start: 201 1 
End: 2013 

Tax lncrement 
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Centre City 

Centre City 

Centre City 

200 affordable rental units 
ncluding supportive housing, 17 
-ow homes, 40,000 SF live/work 
oftsloffice space; 23,000 SF 
~ommercial /retail/ daycare to be 
jeveloped by BRIDGE Housing in 
:he Logan Heights neighborhood 
3t CommerciaV22nd Street. Total 
2ost: $77,800,000 

10 year park easement of 13,000 
square foot plaza on G Street 
contiguous to the Centre City 

Project Area. Total Cost: 
$560,000 

Rehabilitation of the existing 
Gaslamp Gateway sign and 

Installation of a new gateway into 
the Gaslamp Quarter Historic 
District. Total Cost: $620,000 

Design Guidelines for lower 
Zortez Neighborhood. Total Cost: 

$370,000 
Improvements to YWCA pool and 
recreation facility at 101 2 C Street 

. Total Cost: $3,100,000 

Per Community Plan. Total Cost: 
$568,800 

Affordable 
Housing 

Start: 201 1 
End: 2013 

COMM 22 Tax lncrement 

Horton Plaza G 
Street Plaza 

Parks & Open 
Space 

Start: 2014 
End: 2014 

Centre City Tax lncrement 

Gaslamp Quarter 
Gateways 

Public 
Infrastructure 

Start: 2014 
End: 2014 

Centre City Centre City Tax lncrement 

Lower Cortez 
Neigh. Design Centre City Centre City Start: 201 3 

End: 201 4 
Plans & Studies Tax lncrement 

Tax lncrement 

Guidelines 
YWCA Pool & 

Parks & Open 
Space 

Start: 2013 
End: 2014 

Centre City 

Centre City 

Centre City 

Centre City 

Centre City 

Centre City 

Rec Center 
Rehabilitation 
1-5 Downtown 
Transportation 
Improvement 

Plan 

Start: 201 2 
End: 2014 

Plans & Studies Tax lncrement 

Economic 
Development / 
Community, 
Cultural, and 

Historical 
Facilities 

Site acquisition for the 
construction of the third phase of 

the Convention Center. Total 
Cost: $1 4,000,000 

Convention 
Center Phase Ill 

Start: 201 2 
End: 2014 

Tax lncrement 
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33445,33334.2 
Review* or 33679 

Centre City 

Design and construction of new 
Start: 20 12 
End: 2014 3 

t 
-- 

I 

Public 
lnfrastructure 

bicycle facilities throughout 
downtown. Total Cost: 

3icycle Access & 
Mobility 

Tax lncrement Centre City 

Start: 2012 
End: 2014 

Approx. 175 lowlmod residential 
units with ground floor retail and 
subterranean parking; includes 
remaining site acq. costs. Site 
located at Fourth and Beech, 

approx. 32,000 SF in size. Total 
Cost: $78,750,000 

qpprox. 195 very low Income unit$ 
with ground floor retail and 

subterranean parktng to replace 
exsting Hotel Metro building; 

includes remaining site acq. costs 
located at 13thlMarket. Total 

Cost: $74,100,000 
Rehabilitation of existing Hotel 

Churchill building for approx. 90 
lowlmod residential units with 
ground floor retail, located at 
i0thlC Streets. Total Cost: 

Centre City & 
Horton Plaza 

Affordable 
Housing 

Tax lncrement Centre City Fourth / Beech 

Start: 201 2 
End: 2014 

Centre City & 
Horton Plaza 

Centre City & 
Horton Plaza 

Hotel Metro 
Replacement 

Affordable 
Housing 

Tax lncrement Centre City 

Start: 201 2 
End: 2014 

Hotel Churchill 
Rehabilitation 

Affordable 
Housing 

Tax lncrement NIA Centre City 

$3,860,000 
Additional Agency gap subsidy 

- 

NIA 

required for 250-unit affordable 
housing project, including 88 

supportive units to be developed 
by BRIDGE Housing. Total Cost 

Start: 201 1 
End: 2014 

Centre City & 
Horton Plaza 

Affordable 
Housing 

Tax lncrement Centre City 

$60,000,000 
Conversion of street at 5th & 

Public 
lnfrastructure 

Start: 201 5 
End: 2015 

5th & Harbor 
One Way 

Harbor to One Way. Total Cost: Tax lncrement Centre City Centre City 

Start: 2014 
End: 2015 Centre City 

Streetscape Improvements on 
Park Blvd. from C Street to the I-! 

Bridge. Total Cost: $6,320,000 

Public 
lnfrastructure 

Tax lncrement Centre City Park to Bay Link 



EXHIBIT 1 - Schedule of Projects 

Public Parking - 
St Josephs Park 

Public Parking 
Structure 

;tart: 2013 End: 
201 5 

Tax lncrement Centre City Centre City Josephs Park. Total Cost: $ 5,580,000 
$5,580,000 

Centre City 

Design and construction of the 
future park located between Ash $ 22,400,000 
& Beech Streets and 3rd & 4th 
Ave. Total Cost: $22,400,000 

St. Joseph's 
Park 

Parks & Open 
Space 

Start: 201 3 
End: 2015 

Tax Increment Centre City 

Approx. 50-75 low/mod residentia 
units with ground floor retail and 
subterranean parking; includes 
site acquisition costs, approx. 
15,000 SF in size. Total Cost: 

$33,750,000 

808 West Cedar 
Street (current 

Monarch School 
site) 

Zentre City & 
Horton Plaza 

Affordable 
Housing 

Start: 201 3 
End: 201 5 Centre City Tax lncrement 

Expansion of an existing public I 
plaza to create a pedestrian 

connection from India to Kettner $ 3,290,OOC 
Boulevard. Total Cost: 

$3,290.000 
lmprovements to sidewalks in the 
Little Italy Neighborhood. Total $ 2,480,OOC 

Start: 201 2 
End: 201 5 

America Plaza 
Two Plaza 

Parks & Open 
Space 

Tax lncrement Centre City Centre City 

Centre City 
Sidewalks - Little 

Italy 
Public 

lnfrastructure 
Start: 2012 
End: 201 5 

Tax lncrement 

Tax lncrement 

Centre City 
Cost: $2,480,000 

lmprovements to sidewalks in the 
East Village Neighborhood. Total $ 6,200,OOC 

Sidewalks - East 
Village 

East Village 
Gateways 

East Village Fire 
Station 

Public 
lnfrastructure 

Public 
lnfrastructure 

Start: 201 2 
End: 2016 Centre City Centre City 

Centre City 

Centre City 

Cost: $6,200,000 
I 

Instaliation of Gateway signs into 
the East Village neighborhood. $ 380,OOC 

Total Cost: $380,000 

Start: 2016 
End: 2017 Centre City Tax lncrement 

Design, Construction and FF&E of 
new Fire Station located north of 
Broadway between 13th & 14th 

$ 20,250,OOC 

Streets. Total Cost: $22,950,000 

Start: 201 5 
End: 2017 Centre City Fire Stations Tax lncrement 
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7th & Market 

of Source of ~ u n d s  to 
s~hedule of Performance 

be with 
Performance  ear project 

Complete) City 

Agency gap financing for approx. 
j0 lowlmod residential units withir 

a mixed-income development 
located on block bound by 

7th/8th/Marketllsland. Total Cost: 

Centre City & 
Horton Plaza 

Affordable 
Housing 

Centre City 

27,000,000 
Design and construction of water 

front esplanade and park 
irr,prwements between E! m d  
Hawthorn streets. Total Cost: 

Parks & Open 
Space 

NEVP Phase I! 

$45,000,000 
Capital assistance for new 7th & Market 

Cultural Center 

Public Parking - 
7th & Market 

Downtown 
Shuttle 

Start: 2014 
End: 20 17 

Tax lncrement Centre City Centre City 

Center City 

Cultural :smmunity cultural center . Total 
Cost: $1,240,000 

New Parking Garage including 
public restrooms. Total Cost: 

Public Parking 
Structure 

Public 
lnfrastructure 

Start: 2014 1 Tax Increment 
End: 2017 , Centre City 

$37,930,000 
Implementation of Downtown 

shuttle program including 
purchase of shuttles. Total Cost: 

$4,000,000 

Required by the Community Plan 
FEIR. Total Cost: $500,000 

Centre City Centre City 

Start: 201 2 
End: 2017 

Tax lncrement 
Five Year Traffic 

Study 
Centre City Centre City Plans & Studies 

Streets, sidewalks, streetlights, 
related to re-open of B Street 

letween I st and 3rd Avenues anc 
re-ramping of Evan Jones 

Parkade and faqade . 
improvements. Total Cost: 

$10,120,000 

Start: 201 6 
End: 2018 

Tax lncrement 
Pnl.?!ic 

lnfrastructure 
Centre City Centre City 

Design and construction of the 
future park located between 

Broadway, Pacific Hwy, and E 
Street. Total Cost: $1 1,220,000 

Navy Broadway 
Park 

Parks & Open 
Space 

Centre City Centre City 
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:osts for site acquisition of block: 
bound by Imperial Avenue and 

1 4th, 1 6th, and K streets 
(exempting westerly 100 feet 

:hereof) to facilitate the relocation 
of the MTS bus yard to facilitate 
the Downtown Community Plan 
Land Use Policy 3.2-P-6 to re- 
establish i 5" and i streets to 

improve connectivity through the 
East Village and facilitate 

redevelopment of the site with 
appropriate land uses. Costs 

include the acquisition of a 
-eplacement site, other relocation 

costs, and remediation of 
contaminated soils on the site. 

Total Cost: $1 50,000,000 

M I S  Site 
Acquisition, 

iemediation and 
Relocation 

C....I:,^-~^.-.& 
L I  I V I I  U I  If I 1 G l  I 1  

Cleanup 

P L , ~ .  0n.i o 
3LdlL. LU I 0  

End: 2019 
Centre City Centre City Tax lncrement 

Land acquisition of entire block 
bound by Third/Fourth/B/C 

Streets & Restoration of Historic 
California Theatre. Total Cost: 

$35,000,000 

Construction of public parking 
structure with 500 stalls. Total 

Cost: $30,990,000 

Community, 
Cultural, and 

Historical 
Facilities 

California 
Theatre Block 

Start: 201 8 
End: 2020 

Centre City Tax lncrement , Centre City 

California 
Theatre Block 

Parking 
Structure 

Start: 201 8 
End: 2020 

Centre City Centre City Public Parking Tax lncrement 

Community, 
Cultural, and 

Historical 

Rehabilitation and renovation of 
3,000-seat City-owned Civic 

Theatre. Total Cost: $30,000,00C 

Start: 201 8 
End: 2020 

Civic Theatre Centre City Centre City Tax lncrement 

Facilities 
Community, 

installation of new Street lights 
:hroughout the project area. Tota 

Cost: $12,400,000 

Cultural, and 
Historical 
Facilities 

Start: 201 2 
End: 2020 

Centre City Street Lights Tax lncrement Centre City 
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Public 
lnfrastructure 

Start: 2012 
End: 2020 

Centre City Centre City Traffic Signals hroughout the project area. Total 
Cost: $13,500,000 

Tax lncrement 

Public 
lnfrastructure 

Public Parking 
Structure 

Start: 2012 
End: 2020 

lmprovement to storm drain 
systems. Total Cost: $6,200,000 

3elow Grade parking at park Civic 
Square Park. Total Cost: 

Centre City Centre City 

Centre City 

Centre City 

Storm Drains Tax lncrement 

Tax lncrement 
Public Parking - 

Civic Square 
Start: 2017 
End: 2020 Centre City 

$5,580,000 
Design and construction of the 

Tax lncrement 
Start: 2017 
End: 2020 

Parks & Open 
Space 

future park located between B, C, 
State, Union Streets. Total Cost: 

Centre City Civic Square 

$22,440,000 
Insurance on Historic Balboa 

Tax lncrement 
Start: 201 1 
End: 2021 

Theatre (current Agency asset) 
and is continguous to the Centre 

City Project Area. Total Cost: 
$1,860,000 

Provide funding for rental 

Balboa Theatre 
Insurance 

Commercial 
Asset Expense 

Centre City Centre City 

- 

Tax Increment 
Start: 201 1 
End: 2021 

10 
Senior Voucher 

Program 
Affordable 
Housing 

vouchers for 32 homeless senior: 
for a period of 10 years. Total 

Cost: $3,860,000 
Design and construction 

improvements to existing park . 
Total Cost: $5,6lO,OOO 

Centre City Horton Plaza 

Centre City 
Parks & Open 

Space 
Start: 2022 
End: 2022 

Children's Park 
Phase 2 

Centre City Tax lncrement 

Start: 201 8 
End: 2022 

Design and construction of the 
'uture park located between E & F 
Streets 7th & 8th Ave., includes 

rehabilitation of historic U.S. Post 
Office Building. Total Cost: 

$1 7,340,000 

Assistance with improving 
building facades. Total Cost: 

$2,480,000 

Construction of 
landscaped/lighted medians alone 
Pacific Highway from E Street to 
Laurel. Total Cost: $2,720,000 

Post Office 
Square 

Parks & Open 
Space 

Centre City Centre City Tax lncrement 

Faqade 
lmprovement 

Program 

Commercial 
Business 

Assistance 

Start: 201 2 
End: 2022 Centre City Centre City Tax lncrement 

Pacific Highway 
Medians 

Public 
infrastructure 

Start: 2023 
End: 2023 Centre City Centre City Tax lncrement 
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- - 
Row 

# 

390 

CRL Section 
33445,33334.2 

or 33679 
Applicabilitv 

State & Elm 
Traffic Calming 

Public 
lnfrastructure 

Start: 2023 
End: 2023 

Centre City Centre City side walk at State & Elm Streets. Tax lncrement 

Tax lncrement 

Tax lncrement 

Tax lncrement 

Total Cost: $650,000 
Estimate for remediation of 

Tailgate Park 
Remediation 

Environmental 
Cleanup 

Start: 2022 
End: 2023 

Centre City Centre City 

Centre City 

Centre City 

Centre City 

Centre City 

Tailgate park - Agency owned . 
land. Total Cost: $1,240,000 

Replacement of existing Fire 
Station Design, Construction and 
FF&E. Total Cost: $41,920,000 

Fire Station # I  
Replacement 

Start: 2021 
End: 2023 

Centre City Fire Stations 

Public Parking - 
East Village 
Green East 

Public Parking 
Structure 

Parks & Open 
Space 

Public Parking 

Below Grade parking at park. 
Total Cost: $8,610.000 

Design and construction cost of 
the future park located between F 
G, 15th, 16th Streets. Total Cost: 

$35,000,000 

Start: 2016 
End: 2023 

Centre City 

East Village 
Green East 

Start: 2016 
End: 2023 Centre City Tax lncrement 

Tailgate Park 
Parking 

Structure 

Start: 2024 
End: 2025 

1,000 space parking structure. 
Total Cost: $56,900,000 

Tax lncrement 

Tax lncrement 

Tax lncrement 

Centre City 

Design and construction of the 
future park located north of C 

Street, between 8th and 9th Ave. 
North Central 

Square 
Parks & Open 

Space 
Start: 2020 
End: 2025 

Centre City Centre City 

Total Cost: $4,080,000 ~ 

Green street improvements 
including removal of freeway 

offramp & traffic calming 
measures along Cedar Street. 

Total Cost: $20,000,000 
Streetscape improvements on 
Broadway from Kettner Blvd. to 

16th Street. Total Cost: 

Cedar Street 
Offramp 

Public 
Infrastructure 

Start: 2021 
End: 2025 

Centre City Centre City 

Centre City 
Start: 201 8 
End: 2025 

Broadway 
Improvements 

Public 
lnfrastructure 

Centre City Tax lncrement 

$37,930,000 
Land Acquisition for the East 

Park and Open 
Space 

Acquisitions 

Village Green, St. Joseph's Park, 
Civic Square, Post Office Square, 
North Central Square. Total Cost 

$1 20,000,000 

Parks & Open 
Space 

Start: 201 1 
End: 2025 

Centre City Centre City Tax lncrement 
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Source of Funds to 
CRL Section 

be Deposited with 
CEQA 33445,33334.2 

Review* 
City 

or 33679 
Annlirahilitv 

Convention 
CenterIPort Fire 

Station 

new Fire Station located south of 
Harbor Drive in vicinity of the 

Convention Center. Total Cost: 

Start: 2025 
End: 2027 

Centre City 

Centre City 

Centre City 

Centre City 

Centre City 

Fire Stations Tax Increment 1 15004 1 33679 

Tax Increment 15378 NIA 

I I 

Annual HOA fees (roughly $1 5OK 
per year can escalate annually). 

Total Cost: $4,710,000 

Feasability, preliminary 
engineering and environmental 

costs associated with the 
installation of three (3) freeway 

Two America 
Plaza HOA Fee 

Commercial 
Asset Expense 

Parks & Open 
Space 

Start: 201 2 
End: 2030 

Start: 2020 
End: 2030 

Centre City Freeway Lids Tax lncrement 1 15262 1 33445 

lids. Total Cost: $16,000,000 
Design & construct streetscape, 

roadway and trackway 
improvements. Total Cost: 

Tax lncrement 
15004: 15302, 

15303 
33445 "C" Street 

Improvements 
Public 

Infrastructure 
Start: 2020 
End: 2033 

Centre City Centre City 

Horton Plaza 

Centre City 

$1 50,000,000 
ncludes supportive units to be 
ocated within or outside of Horton 
?aza Project Area. Total Cost: 

-0w1Mod 
dousing Units 

Affordable 
Housing 

Start: 201 5 End: 
2033 

Centre City Tax lncrement 1 NIA 

;14,240,000 
ncludes supportive units to be 

-ow/Mod 
dousing Units 

Affordable 
Housing 

ocated within or.outside of Centre 
X y  Project Area. Total Cost 

Start: 201 5 
End: 2033 

Centre City Tax increment 15004 NIA 

Downtown Business and Retail 
Sttraction and Retention Program 

Development of Business 
Incubator(s). (2 millionlyr x 10 

years). Total Cost: $6,200,000 

Economic 
Development 

Program 

Commercial 
Business 

Assistance 

Start: 201 2 
End: 2033 

Centre City Centre City Tax lncrement 1 15378 1 NIA 

Preservation of Historic Buildings 
nay include acquisition, relocatior 

of rehabilitation, restoration, 
reconstruction or relocation of 
historic resources. Total Cost: 

$20,000,000 

Historic 
Resources 

Rehabilitation 
Program 

Community, 
Cultural, and 

Historical 
Facilities 

Start: 201 1 
End: 2033 

Tax Increment 15378 33679 Centre City Centre City 
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Centre City 

- - 

I 

-- 

TAL CENTRE CITY 
' CEQA Review Footnote: 

Centre City 

Schedule of 
Performance 

(Year Project 
Complete) 

22 

- - 
Row 

# 

- 

408 

existing building for future 
Economic Development 

Opportunity (possibly 1334 4th 
Avenue buildling). Total Cost: 

$6,120,000 

Capital lmprovement Funding for 
Art & Culture Facilities. Total 

Cost: $13,330,000 

Business 
Incubator 

Economic 
Development 

Start: 201 1 
End: 2033 

Tax lncrement 

Art & Cultural 
Facility Capital 
lmprovement 

Program 

Health and 
Human Services 
Capital Funding 

Assistance 
Program 

City Services & 
Administration 

Start: 201 1 
End: 2033 

Centre City Centre City Cultural Tax lncrement 

Capital funding assistance for 
social service organizations - ma) 

include facility relocation, 
rehabilitation and/or expansion. 

Total Cost: $16,110,000 

Start: 201 1 
End: 2033 

Centre City Centre City Social Services Tax lncrement 

2entre City & 
Horton Plaza 

City services and administration 
;er\iices. Totai Cost: $6O,lOO,OO( 

Start: 201 1 
End: 2033 

Centre City Administration Tax lncrement 

Sentre City & 
Horton Plaza 

City Services & 
Administration 

Affordable 
Housing 

City services and administration 
services. Total Cost: $9,lOO,OOO 

Start: 201 1 
End: 2033 

Tax lncrement Centre City 

Improvements to Columbia, 
Cedar, E, K, Union, Eighth, 

Fourteenth and Commercial to 
create complete streets for 

pedestrians, bicycles and transit 
per community plan. Total Cost: 

Centre City 
Downtown Greer 
Street Program 

Public 
infrastructure 

Start: 201 7 
End: 2037 

Centre City Tax lncrement 

& HORTON 

Zonsistent with Section Iil(6) of the foregoing Cooperation Agreement, the "CEQA Review" column in this Exhibit 1 explains the environmental review of individual Projects in the event that the Cooperation Agreement 
s determined to be a "project" subject to the provisions of the California Environmental Quality Act (CEQA). All citations to section numbers in the CEQA Review column are to sections in the CEQA Guidelines, unless 

4s described in Section lIl(6) of the Cooperation Agreement, various Projects already have undergone environmental review in compliance with CEQA. As to those Projects, the CEQA Review column identifies the 
2EQA document certified in connection with approval of the Project. Where applicable, there is a citation to CEQA Guidelines section 15162, signifying that it is anticipated that no new or changed circumstances have 
xisen since the time of original certification of the pertinent CEQA document that would warrant additional environmental review of the applicable Project. However, consistent with CEQA Guidelines section 15004, 
xior to future City approval of each particular Project, the City will determine whether or not additional environmental review is warranted in light of CEQA Guidelines section 15162. 
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the balance of the Projects. It is presently anticipated that various Pro!ects will be determined to be exempt from CEQA due to the nature sf the proposed development and construction invo!ved in such Projects and I 
consistent with prior CEQA protocol used with respect to similar types of redevelopment projects and activities. The CEQA Rev~ew column cites to the anticipated CEQA exemptions in that regard, such as the 
exemptions available under CEQA Guidelines sections 15301, 15302 and 15303. However, the City reserves the right to evaluate whether each Project is exempt from CEQA based on the prevailing facts and 
circumstances at such time as the development concept for each Project has been formulated to a sufficient level of detail to enable meaningful environmental review. The City's future evaluation concerning the 
applicability of any categorical exemption will include an analysis of whether any of the exceptions set forth in CEQA Guidelines section 15300.2 would preclude the use of such categorical exemption. 



EXHIBIT 2 
Payment Schedule 

Fiscal Years 2012 - 2050 

Barrio Logan $508,8691 $400,546 1 $663,2601 $683,3951 $703,804 

City Heights 

College Grove I $2,250,6421 $784,7111 $803,3371 $822,3361 $841,715 
I I I I I 

I I I I I 

College 

$22,786,901 

$599,820 

Crossroads 

$3,397,521 

Grantville 

$494,146 

$7,899,254 

Linda Vista 

$3,521,151 

$1,310,232 

NTC 

$502,663 

$2,089,892 

I I 

I I I 
$445,6981 $0 / $0 

North Bay 

$3,608,415 

$605,459 

$8,333,407 

North Park 

$3,709,193 

$510,390 

$2,218,084 

$0 

$19,054,965 

$5,139,019/ $2,444,263 1 $2,580,345 1 $2,688,770 1 $2,794,269 

San Ysidro 

$517,236 

$844,662 

$0 

$1,575,828 

Centre City 

$2,325,632 

$3,243,599 

$14,973,392 

Horton Plaza 

Page 1 of 8 

$2,430,699 

$886,767 

$1,624,650 

SEDC Area 

$1,008,280 

$5,042,728 

$2,604,942 

$38,824,975 

$3,965,117 

$1,675,659 

$22,292,225 $22,082,725 

$19,284,705 

$1,727,262 

$5,525,484 

$2,669,083 

$3,299,164 

$5,713,651 

$23,559,725 

$2,539,008 

$2,740,999 

$25,861,975 

$3,429,762 

$2,808,391 

$3,571,157 

$3,361,955 

I 
$3,706,046 

$2,918,115 $3,175,033 



EXHIBIT 2 
Payment Schedule 

Fiscal Years 2012 - 2050 

Linda Vista I 

Barrio Logan 

City Heights 

College 

College Grove 

Crossroads 

$724,497 

$3,944,666 

$530,909 

$861,481 

$2,639,030 

NTC 

North Bay 

$745,485 

$4,080,265 

$720,918 

$881,643 

$2,751,022 

$1,781,447 

North Park 

$5,906,881 

San Ysidro 

$766,775 

$4,655,596 

$743,570 

$902,207 

$2,876,275 

$1,841,450 

$2,901,054 

Centre City 

$6,111,964 1 $6,334,966 

$2,872,553 

Horton Plaza 

Page 2 of 8 

$885,580 

$5,169,625 

$766,676 

$923,184 

. $2,998,527 

$1,915,361 

$3,014,457 

SEDC Area 

$912,309 

$5,536,266 

$790,244 

$944,579 

$3,124,237 

$6,562,475 

$2,946,238 

$26,719,725 

$3,875,072 

$3,589,2471 $3,852,975 1 $4,114,187 / $4,404,676 1 $4,890,345 

$1,993,494 

$6,792,967 

$3,347,349 

$36,330,325 $32,836,700 

$2,070,009 

$3,191,397 

$4,047,286 

$3,695,933 

$3,369,1321 
I 

$3,475,135 

$51,797,650 

$3,867,971 

$60,327,200 

$4,227,868 $4,405,809 $4,591,892 



EXHIBIT 2 
Payment Schedule 

Fiscal Years 2012 - 2050 

Barrio Logan t----- 
Icity Heights 

College + 
College Grove t--- 

ILinda Vista 

INorth Park 

lSan Ysidro 

Horton Plaza L 
~SEDC Area 

Page 3 of 8 



EXHIBIT 2 

Payment Schedule 
Fiscal Years 2012 - 2050 

Barrio Logan $1,021,349 1 $1,050,412 1 $l,080,057l $l,ll0,295l $1,141,138 

City Heights 

I I I I I 

College 

ILinda Vista I 

$7,837,249 

College Grove 

NTC 

$941,885 

North Bav 

$8,198,978 

$1,082,245 

North Park 1 $4,662,661 1 $4,879,687 1 $5,235,507 i $5,402,202 1 $5,505.395 

$968,957 

San Ysidro 1 $4,159,378 1 $4,257,128 1 $4,382,443 1 $4,486,164 1 $4,549,600 

$7,769,133 

$1,106,822 

$996,571 

$10,128,125 

$1,131,891 

Centre City 

$10,466,187 

$1,024,736 

Horton Plaza 

Page 4 of 8 

$1,053,465 

$1,157,461 

$104,938,000 

SEDC Area 

$1,183,542 

$0 

$6,773,206 1 $7,656,5871 $6,051,7701 $7,878,6421 $8,777,436 

$116,738,062 

$0 

$76,582,924 $30,307,099 

$0 

$70,241,149 

$0 $0 
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Payment Schedule 

Fiscal Years 2012 - 2050 

Barrio Logan 

City Heights 

College 

College Grove 

Crossroads 

/Linda Vista 1 $0 $0 $0 $0 $0 

Grantville 

$1,172,597 

$10,891,099 

$1,082,769 

$1,210,145 

$4,527,363 

$4,260,133 

NTC 

$1,204,686 

$11,315,851 

$1,112,658 

$1,237,280 

$4,690,150 

North Bay 

$4,328,257 

$3,421,764 

North Park 

$1,237,417 

$11,648,154 

$1,143,146 

$1,264,957 

$4,824,528 

$10,402,511 

San Ysidro 

$4,394,128 

$3,495,961 

$5,793,740 

Centre City 

$1,270,802 

$12,532,927 

$1,174,243 

$1,293,189 

$4,963,647 

$10,645,195 

$4,659,982 

Horton Plaza 
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$1,304,855 

$12,981,252 

$1,205,962 

$1,321,984 

$5,104,121 

$4,457,438 

$3,503,954 

$5,972,842 

I I 
I I 

$83,325,2111 $101,813,849 

SEDC Area 

$4,517,848 

$20,793,549 

$4,769,520 

$0 

$9,229,217 / $9,692,3511 $11,406,7811 $11,957,5211 $10,294,236 

$3,586,774 

$6,066,989 

$99,256,499 

$3,668,887 

$11,053,459 

$4,822,080 

$0 

$11,310,456 

$6,270,230 

$106,797,499 

$6,459,884 

$4,945,414 

$114,785,499 

$0 

$5,063,271 

$0 $0 



EXHIBIT 2 
Payment Schedule 

Fiscal Years 2012 - 2050 

Page 6 of 8 

Barrio Logan 

City Heights 

Co l I ege 

College Grove 

Crossroads 

Grantville 

Linda Vista 

NTC 

North Bay 

North Park 

San Ysidro 

Centre City 

Horton Plaza 

SEDC Area 

$1,339,588 

$13,436,273 

$1,238,315 

$1,351,356 

$5,248,854 

$4,547,424 

$0 

$3,751,344 

$11,573,321 

$6,651,167 

$5,182,084 

$122,235,499 

$0 

$10,807,926 

$1,375,017 

$13,907,304 

$1,257,167 

$0 

$5,392,651 

$4,597,063 

$0 

$5,240,978 

$11,841,393 

$6,844,224 

$5,310,026 

$130,421,499 

$0 

$0 

$1,411,154 

$14,382,171 

$1,290,469 

$0 

$5,545,648 

$4,671,062 

$0 

$5,882,996 

$12,114,101 

$7,044,097 

$5,436,440 

$139,121,499 

$0 

$0 

$1,448,014 

$14,867,518 

$1,324,436 

$0 

$5,698,134 

$4,713,892 

$0 

$0 

$12,393,171 

$7,247,722 

$5,562,666 

$148,353,499 

$0 

$0 

$1,485,611 

$18,542,695 

$1,359,083 

$0 

$6,75 1,349 

$4,752,688 

$0 

$0 

$14,007,552 

$10,669,638 

$7,143,678 

$157,136,499 

$0 

$0 



EXHIBIT 2 
Payment Schedule 

Fiscal Years 2012 - 2050 

Barrio Logan 

City Heights 

Page 7 of 8 

$1,523,960 

College 

College Grove 

Crossroads 

Grantville 

Linda Vista 

NTC 

North Bay 

North Park 

San Ysidro 

Centre City 

Horton Plaza 

SEDC Area 

$19,048,338 

$0 

$1,394,423 

$0 

$6,910,273 

$4,779,724 

$0 

$0 

$14,297,474 

$10,877,211 

$7,277,954 

$186,582,499 

$0 

$0 

$19,564,093 

$0 

$1,430,469 

$0 

$7,072,376 

$4,800,148 

$0 

$0 

$14,593,194 

$11,088,933 

$0 

$197,774,499 

$0 

$ 0 

$0 

$0 

$1,467,237 

$0 

$7,237,722 

$4,813,137 

$0 

$0 

$14,894,829 

$0 

$0 

$0 

$0 

$0 

$0 $0 

$0 

$0 

$7,406,374 

$4,817,779 

$0 

$0 

$0 

$0 

$0 

$0 

$0 

$0 

$0 

$7,578,399 

$4,813,063 

$0 

$0 

0 

$0 

$0 

$0 

$0 

SO I $ 0 $ 0 
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Payment Schedule 
Fiscal Years 2012 - 2050 

Barrio Logan 

City Heights 

College 

College Grove 

Crossroads - 

Grantville 

$0 

$0 

$0 

$0 

Linda Vista 

$8,070,525 

$4,797,868 

NTC 

$0 

$0 

$0 

$0 

$0 1 $0 1 $0 
I 
I I 

North Bay 

$8,255,833 

$4,770,949 

$0 

0 1 $0 1 $0 / $01 $312,469,778 

North Park 

$0 

$0 

$0 

$0 

$0 

San Ysidro 

$0 

$4,730,928 

$445,698 

$0 

$0 

Centre City 

$0 

$0 

$0 

$0 

$0 

Horton Plaza 

Total: 1 $4,413,720,889 

$31,993,556 

$311,512,836 

$31,964,128 

$28,415,818 

$0 

$4,676,272 

$0 

$0 

$0 1 $0 
I 

SEDC Area 
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$175,234,248 

$140,889,504 

$8 

$0 

$0 

$0 

$0 

$0 1 $0 1 $0 

$85,131,301 

$0 

$0 

$0 

$0 

$0 

$169,741,320 

$0 

$2,744,979,636 

$0 

$180,915,719 

$142,714,366 

$01 $57,312,981 
1 
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